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PART 1 - INSTRUCTIONS TO BIDDERS

1.01  TIME AND PLACE FOR RECEIPT OF BIDS

Sealed Bids will be received by the Cedar Lake Enhancement Association, Inc. ("Owner") P.O. Box 823,
Cedar Lake, Indiana, 46303 until June 28, 2002, 4:00 PM local time for the Cedar Lake Wetland
Enhancement project on Sleepy Hollow Ditch, at which time and place all Bids will be publicly opened and
read.

The Bidder may, without prejudice to himself, withdraw, modify, or correct a proposal after it has been
deposited with the Owner, provided the request for such withdrawal, modification, or correction is filed with
the Owner in writing or by fax before the time set for opening bids. The original bid, as modified by such
written or faxed communication, will be considered as the proposal submitted by the Bidder. No Bidder
shall withdraw his bid after the hour set for the opening until and unless the award of the Contract is
delayed for a period of more than 90 calendar days from the date of opening.

1.02  QUALIFICATION OF BIDDERS

The Bidder shall submit information in accordance with Section 2.3, Statement of Qualifications, to
establish that he has satisfactorily performed work comparable to that required by these Contract
Documents.

In addition to the information and data to be furnished with the Bid, each Bidder shall be prepared to
furnish to the Owner, on request, any further information considered necessary to establish his
qualifications and financial ability to carry out the Contract properly.

1.083  ISSUING OF CONTRACT DOCUMENTS

One complete sets of the Contract Documents will be furnished to each Bidder upon payment of a fee of
$25.00. A request for Contract Documents shall be made to:

Robert Gross, Jr.

Pine Crest Marina

14415 Lauermann Street
Cedar Lake, Indiana 46303
(219) 374-5771

Bidders desiring additional sets of the Contract Documents may obtain them upon payment of $25.00 per
set. Requests shall be made to the Owner accompanied by payment to the Owner, which payment will
not be refundabie. Such payment may be made by cash, cashier's check or bank draft.

The Contract Documents are available for examination in the offices of the Owner. The Owner’s address
is as follows:

Robert Gross, Jr.

Pine Crest Marina

14415 Lauermann Street
Cedar Lake, Indiana 46303
(219) 374-5771

1.04 BIDDER'S UNDERSTANDING

The Bidder shall visit the Site and, by careful examination, satisfy himself as to the nature and location of
the Work; the conformation of the ground; the character and quality of both the surface and subsurface
materials to be encountered; the location and condition of existing utilities and roads; the type of
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equipment and facilities needed preliminary to and during the prosecution of the Work; the general and
local conditions including wage scales, labor regulations, legal matters, ordinances, rules, and regulations
pertaining to the Work; and all other matters which can in any way affect the Work under the Contract. No
verbal agreement or conversation with any officer, agent, or employee of the Owner or of the Engineer,
either before or after the execution of the Contract, will affect or modify any of the terms or obligations
herein contained.

1.05 INTERPRETATION OF CONTRACT DOCUMENTS BEFORE BIDS ARE RECEIVED

If any person contemplating submitting a bid for the Work covered by the Contract is in doubt as to the
meaning of any part of the Contract Documents, he should at once notify the Engineer and request
clarification prior to submitting his bid. All interpretations of the Contract Documents will be made only by
formal addenda issued by the Engineer under authorization of the Owner. The Owner will not be
responsible for any interpretation.

1.06 ADDENDA

Addenda to the Contract Documents may be issued prior to the date of opening bids to clarify the Contract
Documents or to reflect modifications in the design or Contract terms. Each addendum issued will be
distributed to each person or organization to whom the Contract Documents have been issued. The
recipient shall acknowledge receipt of each addendum by signing and returning the receipt form
distributed with the addendum. All addenda issued become a part of the Contract Documents.

1.07 BIDS

Bids will be considered on the items shown in Section 2.2, Schedule of Prices, but no bid will be
considered for a portion of the schedule. The Schedule of Prices has an entry for each item on which
payment will be made, and no other aliowance of any kind will be made unless specifically provided for in
the Contract Documents. The quantities shown in the Schedule of Prices are only estimates for the
purpose of comparison of Bids and determining the Contract Amount and the amount of the proposal
guarantee.

Bids shall be submitted on Part 2, Bid Forms. The Bid Forms shall not be detached from the
accompanying Contract Documents, and one copy of all addenda shall be attached to the bid. When
submitted Bids shall be enclosed in double sealed envelopes. Both inner and outer envelopes shall be
marked as follows:

SEALED BID: Cedar Lake Enhancement Association, Inc.
Robert Gross, Jr.
Pine Crest Marina
14415 Lauermann Street
Cedar Lake, Indiana 46303
(219) 374-5771

In complying with the requirements relating to the submission of bids in duplicate, the following procedure
shall be followed: one copy of the complete Contract Documents including all addenda shall be properly
executed and submitted, marked "original," and will be considered the original. In addition, 1 extra
complete copy of Part 2, Bid Forms, shall be properly executed and submitted. In case of a discrepancy
between copies, the original will govern.

1.08 RIGHT TO REJECT BIDS

The Owner reserves the right to reject any or all bids, to waive any information or requirement in bids
received, and to accept any bid considered advantageous to the Owner.
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1.09 PROPOSAL GUARANTEE

To insure that a Contract will be executed, if the bid is accepted, each bid shall be accompanied by a
proposal guarantee in the amount of 10% of the total amount bid, consisting of a bid bond cashier's check
or bank draft. No bid will be considered unless accompanied by the proposal guarantee. If the Successful
Bidder fails to enter into a Contract in accordance with these Contract Documents within 7 calendar days
from the date on which he receives a contract from the Owner, the full amount of proposal guarantee will
be retained by the Owner as a compensation for failure to execute the Contract inasmuch as the actual
loss to the Owner is difficult to ascertain. The proposal guarantee of the Successful Bidder will be
returned without interest as soon as possible after the Successful Bidder signs the Contract and furnishes
the performance bond.

1.10  ASSISTANCE IN VIEWING THE SITE OF THE WORK
A site visit may be arranged by contacting the Owner.

Robert Gross, Jr.

Pine Crest Marina

14415 Lauermann Street

Cedar Lake, Indiana 46303

(219) 374-5771

The Owner or his representative will be present to review the project and address any questions that arise
at that time.

1.11  EVALUATION OF BIDS

The Contract will be awarded to the qualified Bidder presenting the lowest evaluated bid responsive to the
requirements, considering all the items requested in the Schedule of Prices.

Prime consideration will be given to securing for the Owner the lowest total cost for the Work.
1.12  AWARD OF CONTRACT

Award of Contract will be made to the Successful Bidder within 7 days from the date of opening of Bids,
unless all Bids are rejected.

The Successful Bidder shall execute and return the Contract within 7 days after receipt of it for signing.

Upon receiving the signed Contract, along with the required certificates of insurance and performance and
payment bonds, the Owner will sign and return one executed copy of the Contract and a Notice to
Proceed to the Contractor within 7 days.

If the award is made to a corporation, the corporation shall furnish evidence of its corporate existence, of
its right to do business in the State of Indiana, and of the authority of the officers signing the Contract.



PART 2 - BID FORMS
21 PROPOSAL

Cedar Lake Enhancement Association, Inc.
P.O. Box 823
Cedar Lake, IN 46303

In accordance with the Contract Documents dated June 2002, the undersigned, as a Bidder,
hereby proposes to furnish all plant, labor, equipment, and materials and will do all things
necessary to construct the Cedar Lake Wetland Structure for the prices set forth in Section 2.2,
Schedule of Prices, and agrees that if written notice of award of the Contract is received, within 7
calendar days after the date of opening of bids, he will execute the Contract as required by the
Contract Documents at the time the Contract is executed. Cashier's check or bank draft as
required by the Contract Documents is attached. The undersigned further agrees that, if this
proposal is accepted, and if he should fail to execute the Contract within 7 calendar days from the
date of which he is notified that he is the Successful Bidder to whom the Contract is awarded, the
cashier's check or bank draft accompanying this proposal and the moneys payable thereon shall
be paid into the funds of the Owner as agreed liquidated damages for such failure; otherwise, the
cashier's check or bank draft shall be returned to the successful Bidder upon signing the Contract
and furnishing the Performance Bond and Payment Bond.

The undersigned hereby acknowledges having received a full set of the Contract Documents and
Addenda Nos. . (None unless indicated.)

Full Name of Bidder - Typewritten

By,
Witness to Signature Signature
Name - Typewritten Name and Address - Typewritten
Date Business Address — Typewritten



SCHEDULE OF PRICES CEDAR LAKE WETLAND STRUCTURE

ltem Estimated Unit Unit Price Total Price
Quantity

1 | Mobilization All - LumpSum | $
2 [ Clearing and Grubbing 0.10 Acres | $ Jac | $
3 [ Excavation 43 vd® [$ d® | $
4 | Plastic Sheet Pile 600 & $ H1s
5 [ Rip Rap 43 yd® [$ Nyd® | §
6 | Filter Fabric 65 yd® [$ K
7 | Surveying All - Lump Sum | §
8 | Dewatering of Work Areas All - LumpSum | $
9 | Landscaping and Restoration All - Lump Sum 5
10 | Demobilization All - Lump Sum 5

CONTRACT PRICE | §

COMPANY NAME OF BIDDER
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STATEMENT OF QUALIFICATIONS

(Reference 1.02 Qualification of Bidders)

2.3-01 GENERAL

The following statements as to experience and financial qualifications of the Bidder are submitted
with the proposal, as a part thereof, and the Bidder warrants that all these statements are true and

correct.

2.3-02 BIDDER'S INFORMATION

Bidder's organization has been in business under its present business name for
p

Bidder's organization has had experience in work comparable with that required
under the proposed contract:

as a prime contractor years;
as a subcontractor years.

Work similar in character to that required in the proposed Contract which Bidder's
organization has completed as a prime contractor:

Year

Type and Location of Work For Whom Performed Contract Amount
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D. Bidder refers to the foliowing for information concerning work listed in 2.3-02 C:

Name and Title

Address

Telephone

2.3-03 BANKING REFERENCES

Reference is hereby made to the following bank or banks as to the financial responsibility of the Bidder:

Name of Bank

Address

2.3-04 SURETY REFERENCES

References is hereby made to the following surety company or companies as to the financial responsibility

and general reliability of the Bidder:

Name of Surety Company
Address
Name of Surety Company

Address




24 CONSTRUCTION METHOD STATEMENT

Bidder is to insert or attach full description of his proposed method for performing the work.



PART 3 - PERFORMANCE AND PAYMENT BOND FORMS

3.1 PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, That of -
a Corporation/Partnership/Individual,

herein after called "Principal”, and of

herein after
called "Surety", are held and firmly bound unto the Cedar Lake Enhancement Association, Inc. P.O Box
823, Cedar Lake, Indiana 46303 hereinafter called "Owner", in the penal sum of (10% of the bid estimate)
dollars, ($. ) in lawful money of
the United States, for the payment of which sum well and truly to be made, we bind ourselves,
successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain
contract with the Owner, dated the day of 200__, a copy of which is
hereto attached and made a part hereof for the construction of the Cedar Lake Wetland Structure.

NOW, THEREFORE, if the Principal herein shall well, truly and faithfully perform its duties, all the
undertakings, covenants, terms, conditions, and agreements of said contract during the original term
thereof, and any extensions thereof which may be granted by the Owner, with or without notice to the
Surety and during the one year guaranty period, and if he shall satisfy all claims and demands incurred
under such contract, and shall fully indemnify and save harmless the Owner from all costs and damages
which it may suffer by reason of failure to do so, and shall reimburse and repay the Owner all outlay and
expense which the Owner may incur in making good any default, then this obligation shall be void; other-
wise it shall remain in full force and effect.

PROVIDED, FURTHER, that the said Surety for value received hereby stipulates and agrees that no
change, extension of time, alteration, or addition to the terms of the contract or to the WORK to be
performed thereunder or the SPECIFICATIONS accompanying the same shall in any wise affect its
obligation on this BOND, and it does hereby waive notice of any such change, extension of time, alteration
or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS.

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the
right of any beneficiary hereunder, whose claim may be unsatisfied.



IN WITNESS WHEREOF, this instrument is executed in counterparts, each one of which shall be
deemed an original, this the day of , .

(SEAL)
Principal

By

Name and Title

ATTEST:

Name and Title

Surety
By

Name and Title
ATTEST:

Name and Title

Note: Date of BOND must not be prior to date of Contract. If Contractor is Partnership, all Partners
should execute BOND.

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's most
current list (Circular 570 as amended) and be authorized to transact business in Indiana.



3.2 PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, That of -
a Corporation/Partnership/Individual,

herein after called "Principal”, and of

herein after calied "Surety", are held and firmly bound unto the Cedar Lake Enhancement Association, Inc.
P.O Box 823, Cedar Lake, Indiana 46303, hereinafter calied "Owner", in the penal sum of (10% of the bid
estimate) dollars, (3. ) in lawful money of the
United States, for the payment of which sum well and truly to be made, we bind ourselves, successors,
and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain
contract with the Owner, dated the day of , 200__, a copy of which is
hereto attached and made a part hereof for the construction of the Cedar Lake Wetland Structure.

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, SUBCON-
TRACTORS, and corporations furnishing materials for or performing labor in the prosecution of the
WORK provided for in such contract, and any authorized extension or modification thereof, including all
amounts due for materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, equipment and
tools, consumed or used in connection with the construction of such WORK, and all insurance premiums
on said WORK, and for all labor, performed in such WORK whether by SUBCONTRACTOR or otherwise,
then this obligation shall be void; otherwise to remain in full force and effect.

PROVIDED, FURTHER, that the said Surety for value received hereby stipulates and agrees that no
change, extension of time, alteration, or addition to the terms of the contract or to the WORK to be
performed thereunder or the SPECIFICATIONS accompanying the same shall in any wise affect its
obligation on this BOND, and it does hereby waive notice of any such change, extension of time, alteration
or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS.

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the
right of any beneficiary hereunder, whose claim may be unsatisfied.



IN WITNESS WHEREOF, this instrument is executed in_______ counterparts, each one of which shall be
deemed an original, this the day of .

(SEAL)
Principal

By

Name and Title

ATTEST:

Name and Title

Surety

By

Name and Title
ATTEST:

Name and Title

Note: Date of BOND must not be prior to date of Contract. If Contractor is Partnership, all Partners
should execute BOND.

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's most
current list (Circular 570 as amended) and be authorized to transact business in Indiana.
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PART 4 - AGREEMENT

THIS AGREEMENT, made this day of g

, by and between the Cedar Lake Enhancement Association, Inc., P.O Box 823, Cedar Lake,
Indiana 46303, hereinafter called "Owner" and
doing business as an individual/partnership/corporation hereinafter called "Contractor".

WITNESSETH: That for and in consideration of the payments and agreements hereinafter mentioned:

1. The Contractor will commence and complete the construction of the Cedar Lake
Enhancement Project at Cedar Lake, Indiana.

2. The Contractor will furnish all of the materials, suppliers, tools, equipment, labor, and other
services necessary for the construction and completion of the Project described herein.

3. The Contractor will commence the work required by the Contract Documents within 7
calendar days after the date of the Notice to Proceed and will complete the same within 7 calendar days
unless the period for completion is extended otherwise by the Contract Documents.

4. The Contractor agrees to perform all of the Work described in the Contract Documents and
comply with the terms therein for the sum of $ , or as shown in the
Schedule of Prices.

5. The term "Contract Documents" means and includes the following:

Instructions for Bidders

Bid Forms

Performance Bond

Payment Bond

Agreement

General Conditions

Supplemental General Conditions
Notice to Proceed

Change Order

Specifications

Exploration and Testing Information
Drawings prepared by MWH Americas, Inc. numbered 4050004-01 and 4050004-
02.

FRETIOMMOOD>

=

Addenda:
No. , dated
No. , dated
No. , dated I
6. The Owner will pay to the Contractor in the manner and at such times as set forth in the
General Conditions such amounts as required by the Contract Documents.
7. This Agreement shall be binding upon all parties hereto and their respective heirs, execu-
tors, administrators, successors, and assigns.




IN WITNESSETH WHEREOF, the parties hereto have executed, or caused to be executed by their duly
authorized officials, this Agreement in duplicate each of which shall be deemed an original on the date first
above written.

Owner:
Cedar Lake Enhancement Association, Inc., Cedar Lake, Indiana

By:

Name and Title

(SEAL)
ATTEST:

Name and Title

Contractor:

By:

Name and Title

Address

(SEAL)
ATTEST:

Name and Title



PART 4A — NOTICE TO PROCEED

To: Date:

You are hereby notified to commence work in accordance with the AGREEMENT dated

And you are to complete the work before July 15, 2002.

Owner:

By:

Title:

Acceptance of Notice. Receipt of the above NOTICE TO PROCEED is hereby acknowledged by

this the day of , 2002.

By:

Title:
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PART 5 - CHANGE ORDER

Order No.

Date:

Agreement Date:

Owner: Cedar Lake Enhancement Association, Inc., Cedar Lake, Indiana

Contractor:

The following changes are hereby made to the Contract Documents:

Justification:

Change to the Contract Price:

Original Contract Price:

Current Contract Price adjusted by previous Change Order
The Contract Price due to this Change Order will be

The new Contract Price including this Change Order will be

Change to Contract Time:

(e

The Contract Time will be by
The date for completion of all work will be

calendar days.

Approvals Required:

Requested by:

Recommended by:

Ordered by:

Accepted by:




PART 6 - GENERAL CONDITIONS
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PART 7 - SUPPLEMENTAL GENERAL CONDITIONS

DESCRIPTION

These Supplemental General Conditions amend or supplement the General Conditions of the Contract
Documents as indicated below. All provisions which are not so amended or supplemented remain in full
force and effect.

The terms used in these Supplementary Conditions which are defined in the General Conditions have the
meanings assigned to them in the General Conditions.

ARTICLE 10 - SURVEYS, PERMITS, REGULATIONS
10.3.1. Owner has obtained all state and federal permits required for the Work.

10.3.2. Contractor will obtain local permits necessary for the Work. Owner will provide technical
information necessary for Contractor to procure any necessary permits prior to undertaking the Work.

ARTICLE 21 - INSURANCE

21.1.6. Claims arising out of operation of Laws or Regulations for damages because of bodily injury or
death of any person or for damage to property; and,

21.1.7. Claims for damages because of bodily injury or death of any person or property damage arising
out of the ownership, maintenance, or use of any motor vehicle. The Contractor shall make an
MCS90 filing if required by law.

21.2  Certificates shall contain a provision that coverages shall afforded under the polices will not be
cancelled, non-renewed, or materially changed unless at least thirty (30) days prior written notice
has been given to the OWNER and the ENGINEER. Exculpatory language shali be deleted from
the notice declaration on the certificates. New certificates shall be provided upon renewal or
replacement of any policies.

21.3.1 The minimum limits of liability for Contractor's General Public Liability coverage shall be
$1,000,000 bodily injury and property damage combined single limit.

21.3.2 Change the words “Fire and Extended Coverage” to the words ““All Risk” Coverage on a
replacement cost basis”.

21.3-215. THE CONTRACTOR IS HEREBY NOTIFIED THAT HE 1S NOT TO COMMENCE WORK
UNTIL HE HAS OBTAINED SATISFACTORY INSURANCE COVERAGE. During the life of the contract,
the Contractor shall carry the following minimum insurance:
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The Contractor shall take out and maintain during the life of this Contract such Public Liability and
Property Damage Insurance as shall protect him and any Subcontractor performing work covered by this
Contract from claims for damage or personal injury, including accidental death, as well as claims for
property damage which may arise from operations under this Contract, whether such operations be by
himself or by any Subcontractor, or by anyone directly or indirectly employed by either of them; and shall
purchase for and furnish to the Cedar Lake Enhancement Association, Inc. an OWNER’S AND
CONTRACTOR’S PROTECTIVE LIABILITY POLICY with limits of $1,000,000 per occurrence including
liability for both bodily injury and property damage. All liability insurance shall be written on the
comprehensive general liability form. An umbrella liability policy is not required. However, if the
Contractor has an Umbrella Excess Liability Policy with a limit of $1,000,000 or more, it shall be
permissible to reduce the limits of liability set forth of any underlying coverage in the schedule below. The
minimum amounts of such insurance shall be as follows:

Limits of Liability, Per Occurrence and Aggregate
Bodily Injury and Property Damage Combined

Form of Insurance Single Limit (except otherwise as quoted)
Contractor's General Public Liability $1,000,000

Contractor’s Pollution Liability $1,000,000

Worker's Compensation Statutory

Employer’s Liability $1,000,000 each employee, each disease
Automobile Liability (any vehicle) $1,000,000 each accident

Owner’s and Contractor’s Protective Liability $1,000,000

Prior to the commencement of the Work, the Contractor shall furnish proof of its compliance with the
requirements of this Article 21 by furnishing the OWNER and the ENGINEER with certificates indicating it
has the required insurance coverage in force. The OWNER and the ENGINEER shall be named as Co-
insureds on the Owner's and Contractor's Protective coverage, as alternate employers on the Worker's
Compensation and Employer's Liability coverages, and as Additional Insureds on the remaining
coverages.

21.6. All Certificates of Insurance and the insurance policies required by this Article shall contain a pro-
vision that coverages afforded under the policies will be primary insurance coverage. If the Owner
has other insurance which is applicable to the loss, it shall be on an excess basis only. The
amount of the Contractor's or the insurance company's liability under this Article shall not be
reduced by the existence of such other insurance.

21.7. Contractor’s insurance carriers, for all required insurance coverages, shall waive their rights of
subrogation in favor of the OWNER and ENGINEER and any insurance coverages of either of

them.

ARTICLE 32 - MISCELLANEOUS

32.1. The Contractor shall comply with all laws with respect to the employment of labor and payment of
local prevailing wage rates for each craft or type of worker needed to execute the contract, in accordance
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with Indiana Revised Statutes chapter 48, par. 39n-39s. The Contractor shall require all subcontractors to
conform with said laws, and agrees to indemnify the Owner for any and all violations of said laws and any
rules and regulations now or hereafter issued pursuant to said laws.

32.2. For the entire duration of the work, the Contractor shall conform to all federal and state laws on
equal opportunity and fair employment, and to all rules and regulations now or hereafter issued pursuant
thereto, including but not limited to the Indiana Human Rights Act (Indiana Revised Statutes chapter 68,
par.1-101 et seq.), and an Act to prohibit discrimination, etc. (Indiana Revised Statutes chapter 29, par 17-
24).

32.3. The Contractor and all Subcontractors shall not discriminate against any employee or applicant for
employment because of race, religion, color, sex or national origin. The Contractor shall take affirmative
action 1o insure that applicants are employed, and that employees are treated during employment, without
regard to their race, religion, color, sex, or national origin. Such action shall include, but not be limited to
the following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising, layoff
or termination; rates of pay or other forms of compensation; and selection for training including appren-
ticeship. The Contractor agrees to post in conspicuous places, available to employees and applicants for
employment, notices setting forth the policies of nondiscrimination.

32.4. All bidders shall submit a Contractor's Certification in substantially the following form along with
their bid proposal form:
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STATE OF INDIANA)
) SS.
COUNTY OF )

CONTRACTOR'S CERTIFICATION
Pursuant to IN. Rev. Stat., the undersigned certifies that he is a duly authorized agent of the prime
contractor submitting the attached bid to the Cedar Lake Enhancement Association, Inc., and that said
contractor is not barred from contracting with any unit of state or local government as a result of a violation

of any section of the statute.

Signed this day of

By:

Title

Address:

SUBSCRIBED AND SWORN TO before me on this

of

Notary Public
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DIVISION 1 - GENERAL REQUIREMENTS



GENERAL

. Definitions

. Additional Instructions and Detail Drawings
. Schedules, Reports and Records

. Drawings and Specifications

Shop Drawings

. Materials, Services and Facilities

. Inspection and Tesling

. Substitutions

. Patents

. Surveys, Permils, Regulations

. Prolection of Work, Property, Persons

. Supervision by Contractor

. Changes in the Work

. Changes in Contract Price

. Time for Completion and Liquidated Damages
. Correction of Work
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1. DEFINITIONS

1.1 Wherever used in the CONTRACT DOCU-
MENTS, the following terms shall have the meanings
indicated which shall be applicable to both the singular
and plural thereof:

1.2  ADDENDA —Written or graphic instruments is-
sued prior to the execution of the Agreement which
modify or interpret the CONTRACT DOCUMENTS,
DRAWINGS and SPECIFICATIONS, by additions, de-
letions, clarifications or corrections.

1.3 BID—The offer or proposal of the BIDDER sub-
mitted on the prescribed form setting forth the prices
for the WORK to be performed.

1.4 BIDDER-Any person, {irm or corporation sub-
mitting a BID for the WORK.

1.5 BONDS-Bid, Performance, and Payment Bonds
and other instruments of security, furnished by the
CONTRACTOR and his surety in accordance with the
CONTRACT DOCUMENTS.

1.6 CGHANGE ORDER-—A written order to the CON-
TRACTOR authorizing an addition, deletion or revision
in the WORK within the general scope of the CON-
TRACT DOCUMENTS, or authorizing an adjustment in
the CONTRACT PRICE or CONTRACT TIME

1.7 CONTRACT DOCUMENTS—The contracl, in-
cluding Advertisemenl! For Bids, Information For Bid-
ders, BID, Bid Bond, Agreement, Payment Bond, Per-
formance Bond, NOTICE OF AWARD, NOTICE TO
PROCEED, CHANGE ORDER, DRAWINGS, SPECIF}-
CATIONS, and ADDENDA.

1.8 CONTRACT PRICE—The total monies payable to
the CONTRACTOR under the terms and conditions of
the CONTRACT DOCUMENTS.

1.9 CONTRACT TIME-The number of calendar
days stated in the CONTRACT DOCUMENTS for the
completion of the WORK.

1.10 CONTRACTOR-The person, firm or corpora-
tion with whom the OWNER has executed the Agree-
ment.

1.11 DRAWINGS—-The part of the CONTRACT
DOCUMENTS which show the characleristics and
scope of the WORK to be performed and which have
been prepared or approved by the ENGINEER.

CONTRACT DOCUMENTS FOR CONSTRUCTION OF
FEDERALLY ASSISTED WATEF. AND SEWER PROJECTS

CONDITIONS

17. Subsurface Conditions

18. Suspension of Work, Terminalion and Delay
19. Paymenlts to Contractor

20. Acceptance of Final Payment as Release
21. Insurance

22. Contract Security

23. Assignments

24. Indemnification

25. Separate Conlracls

26. Subcontracting

27. Engineer’s Authorily

28. Land and Rights-of-Way

29. Guaranty

30. Arbitration

31. Taxes

1.12 ENGINEER —The person, firm or corporation
named as such in the CONTRACT DOCUMENTS.

1.13 FIELD ORDER-—A wrilten order effecling a
change in the WORK not involving an adjustment in
the CONTRACT PRICE or an exlension of the CON-
TRACT TIME, issued by the ENGINEER to the CON-
TRACTOR during construction.

1.14 NOTICE OF AWARD—The written notice of the
acceptance of the BID from the OWNER to the success-
ful BIDDER.

1.15 NOTICE TO PROCEED — Written communicalion
issued by the OWNER to the CONTRACTOR authoriz-
ing him to proceed with the WORK and establishing the
date of commencement of the WORK.

1.16 OWNER-A public or quasi-public body or
authority, corporation, association, partnership, or in-
dividual for whom the WORK is to be performed.

1.17 PROJECT—The undertaking to be performed as
provided in the CONTRACT DOCUMENTS.

1.18 RESIDENT PROJECT REPRESENTATIVE —The
authorized representative of the OWNER who is as-
signed to the PROJECT sile or any part thereof.

1.19 SHOP DRAWINGS—AIll drawings, diagrams, il-
lustrations, brochures, schedules and other data which
are prepared by the CONTRACTOR, a SUBCONTRAC-
TOR, manufacturer, SUPPLIER or distributor, which
illustrate how specific portions of the WORK shall be
fabricated or installed.

1.20 SPECIFICATIONS—A part of the CONTRACT
DOCUMENTS consisting of written descriptions of a
technical nature of materials, equipment, construction
systems, standards and workmanship.

1.21 SUBCONTRACTOR-—An individual, firm or
corporation having a direct contract with the CON-
TRACTOR or with any other SUBCONTRACTOR for
the performance of a part of the WORK at the site.

1.22 SUBSTANTIAL COMPLETION—That date as
certified by the ENGINEER when the construction of
the PROJECT or a specified part thereof is sufficiently
completed, in accordance with the CONTRACT DOCU-
MENTS, so that the PROJECT or specified part can be
utilized for the purposes for which it is intended.

1.23 SUPPLEMENTAL GENERAL CONDITIONS—
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Modifications to General Conditions required by a
Federal agency for participation in the PROJECT and
approved by the agency in writing prior lo inclusion in
the CONTRACT DOCUMENTS, or such requirements
that may be imposed by applicable state laws.

1.24 SUPPLIER —Any person or organizalion who sup-
plies materials or equipment for the WORK, including
that fabricated to a special design, bul who does not
perform labor al the site.

1.25 WORK —All labor necessary to produce the con-
struction required by the CONTRACT DOCUMENTS.
and all malerials and equipment incorporated or lo be
incorporated in the PROJECT.

1.26 WRITTEN NOTICE—Any notice to any party of
the Agreement! relalive to any part of this Agreement
in writing and considered delivered and the service
thereof completed, when posted by certified or regis-
tered mail to the said party al his last given address,
or delivered in person lo said party or his authorized
representative on the WORK.

2. ADDITIONAL INSTRUCTIONS AND DETAIL
DRAWINGS

21 The CONTRACTOR may be furnished additional
instructions and detail drawings, by the ENGINEER,
as necessary to carry out the WORK required by the
CONTRACT DOCUMENTS.

22 The additional drawings and instruction thus
supplied will become a parl of the CONTRACT DOCU-
MENTS. The CONTRACTOR shall carry out the WORK
in accordance with the additional detail drawings and
instructions.” )

3. SCHEDULES, REPORTS AND RECORDS

31 The CONTRACTOR shall submit to the OWNER
such schedule of quantities and costs, progress sched-
ules, pavrolls, reporls, estimates, records and other
data where applicable as are required by the CON-
TRACT DOCUMENTS for the WORK to be performed.

3.2  Prior to the first partial pavment estimale the
CONTRACTOR shall submit construction progress
schedules showing the order in which he proposes lo
carry on the WORK, including dates at which he will
start the various parts of the WORK, estimaled date of
completion of each part and, as applicable:

3.21. The dates at which special detail drawings
will be required; and

3.2.2 Respeclive dates for submission of SHOP
DRAWINGS, the beginning of manufacture, the lesling
and the installation of materials, supplies and equip-
ment.

3.3  The CONTRACTOR shall also submit a schedule
of payments that he anticipales he will earn during the
course of the WORK.

4. DRAWINGS AND SPEGIFICATIONS

41 The intent of the DRAWINGS and SPECIFICA-
TIONS is that the CONTRACTOR shall furnish all
labor, materials, tools, equipment, and transportation
necessary for the proper execulion of the WORK in
accordance with the CONTRACT DOCUMENTS and all
incidental work necessary to complete the PROJECT
in an acceptable manner, ready for use, occupancy or
operation by the OWNER.
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4.2 In case of conilict between the DRAWINGS and
SPECIFICATIONS, the SPECIFICATIONS shall govern.
Figure dimensions on DRAWINGS shall govern over
scale dimensions, and detailed DRAWINGS shall
govern over general DRAWINGS.

4.3 Any discrepancies found between the DRAW-
INGS and SPECIFICATIONS and site conditions or
any inconsistencies or ambiguities in the DRAWINGS
or SPECIFICATIONS shall be immediate y reported to
the ENGINEER, in writing, who shall promptly correct
such inconsistencies or ambiguities in writing. WORK
done by the CONTRACTOR alter his discovery of such
discrepancies, inconsistencies or ambiguilies shall be
done at the CONTRACTOR'S risk.

5. SHOP DRAWINGS

51 The CONTRACTOR shall provide SHOP DRAW-
INGS as may be necessary for the prosecution of the
WORK as required by the CONTRACT DOCUMENTS.
The ENGINEER shall promptly review all SHOP
DRAWINGS. The ENGINEER'S approval of any SHOP
DRAWING shall not release the CONTRACTOR from
respongibility for deviations from the CONTRACT
DOCUMENTS. The approval of any SHOP DRAWING
which substantially deviates from the requirement of
\he CONTRACT DOCUMENTS shall be evidenced by a
CHANGE ORDER.

5.2 When submilted for the ENGINEER'S review,
SHOP DRAWINGS shall bear the CONTRACTOR'S
certification thal he has reviewed, checked and
approved the SHOP DRAWINGS and that they are in
conformance with the requirements of the CONTRACT
DOCUMENTS.

5.3 Porlions of the WORK requiring a SHOP DRAW-
ING or sample submission shall not begin until the
SHOP DRAWING or submission has been approved by
\he ENGINEER. A copy of each approved SHOP
DRAWING and each approved sample shall be kept in
good order by the CONTRACTOR at the site and shall
be available to the ENGINEER.

6. MATERIALS, SERVICES AND FACILITIES

6.1 It is understood that, excepl as otherwise specifi-
cally stated in the CONTRACT DOCUMENTS, the
CONTRACTOR shall provide and pay for all materials,
labor, tools, equipment, water, light, power, lranspor-
tation, supervision, temporary construction of any
nature, and all other services and facilities of any
nature whatsoever necessary lo execule, complete, and
deliver the WORK within the specified time.

6.2 Materials and equipment shall be so stored as to
insure the preservation of their quality and fitness for
\he WORK. Stored materials and equipment to be in-
corporated in the WORK shall be localed so as to facili-
late prompt inspection.

6.3 Manufactured arlticles, materials and equipment
shall be applied. installed, connected, erected, used,
cleaned and conditioned as directed by the manufac-
turer.

6.4 Malerials, supplies and equipment shall be in
accordance with samples submitted by the CONTRAC-
TOR and approved by the ENGINEER.

6.5 Malerials, supplies or equipment to be incorpor-
ated into the WORK shall not be purchased by the



CONTRACTOR or the SUBCONTRACTOR subject to a
chattel mortgage or under a conditional sale contract or
other agreement by which an interest is retained by the
seller.

7. INSPECTION AND TESTING

7.1 All materials and equipment used in the construc-
tion of the PROJECT shall be subject to adequate in-
spection and tesling in accordance with generally ac-
cepled standards, as required and defined in the CON-
TRACT DOCUMENTS.

7.2 The OWNER shall provide all inspection and test-
ing services not required by the CONTRACT DOCU-
MENTS.

7.3 The CONTRACTOR shall provide at his expense
the lesling and inspection services required by the
CONTRACT DOCUMENTS.

7.4 1} the CONTRACT DOCUMENTS, laws, ordi-
nances, rules, regulations or orders of any public
authorily having jurisdiction require any WORK to
specifically be inspecled, tested, or approved by some-
one other than the CONTRACTOR, the CONTRACTOR
will give the ENGINEER timely notice of readiness.
The CONTRACTOR will then furnish the ENGINEER
the required certificates of inspeclion, lesling or ap-
proval.

7.5 Inspections, lests or approvals by the engineer
or others shall not relieve the CONTRACTOR {rom
his obligations to perform the WORK in accordance
with the requirements of the CONTRACT DOCU-
MENTS.

7.6 The ENGINEER and his representatives will at
all times have access to the WORK. In addilion,
authorized representalives and agents of any partici-
pating Federal or stale agency shall be permitted to
inspect all work, materials, payrolls, records of per-
sonnel, invoices of malerials, and other relevant data
and records. The CONTRACTOR will provide proper
facililies for such access and observation of the WORK
and also for'any inspectlion, or lesting thereof.

7.7 1f any WORK is covered conlrary to the written
instructions of the ENGINEER it must, if requesled by
the ENGINEER, be uncovered for his observation and
replaced at the CONTRACTOR'S expense.

7.8 1f the ENGINEER considers it necessary or ad-
visable that covered WORK be inspected or tested by
others, the CONTRACTOR, at the ENGINEER'Srequest,
will uncover, expose or otherwise make available for
observation, inspection or tesling as the ENGINEER
may require, that portion of the WORK in question,
furnishing all necessary labor, materials, tools, and
equipment. If it is found that such WORK is defective,
the CONTRACTOR will bear all the expenses of such
uncovering, exposure, observalion, inspection and
testing and of satisfactory reconstruction. If, however,
such WORK is not found to be defective, the CON-
TRACTOR will be allowed an increase in the CON-
TRACT PRICE or an extension of the CONTRACT
TIME, or both, directly attributable to such uncovering,
exposure, observation, inspection, testing and recon-
struction and an appropriate CHANGE ORDER shall
be issued.

8. SUBSTITUTIONS

81 Whenever a material, article or piece of equip-

ment is identified on the DRAWINGS or SPECIFICA-
TIONS by reference to brand name or catalogue num-
ber, it shall be understood that this is referenced for
the purpose of defining the performance or other sali-
ent requirements and that other products of equal
capacities, quality and function shall be considered.
The CONTRACTOR may recommend the substitution
of a material, article, or piece of equipment of equal
substance and funclion for those referred to in the
CONTRACT DOCUMENTS by reference to brand
name or calalogue number, and if, in the opinion of the
ENGINEER, such material, article, or piece of equip-
ment is of equal substance and function to that speci-
fied, the ENGINEER may approve ils substitution and
use by the CONTRACTOR. Any cost differential shall
be deductible from the CONTRACT PRICE and the
CONTRACT DOCUMENTS shall be appropriately
modified by CHANGE ORDER. The CONTRACTOR
warranis that if substitutes are approved, no major
changes in the function or general design of the PRO]J-
ECT will result. Incidental changes or exira component
parls required to accommodate the substitute will be
made by the CONTRACTOR without a change in the
CONTRACT PRICE or CONTRACT TIME.

9 PATENTS

9.1 The CONTRACTOR shall pay all applicable
royalties and license fees. He shall defend all suits or
claims for infringement of any patent rights and save
the OWNER harmless from loss on account thereof,
excep! that the OWNER shall be responsible for any
such loss when a particular process, design, or the
product of a particular manufacturer or manufacturers
is specified, however if the CONTRACTOR has reason
lo believe that the design, process or product specified
is an infringement of a patent, he shall be responsible
for such loss unless he promptly gives such informa-
tion to the ENGINEER.

10. SURVEYS, PERMITS, REGULATIONS

10.1 The OWNER shall furnish all boundary surveys
and establish all base lines for locating the principal
component parts of the WORK together with a suitable
number of bench marks adjacent to the WORK as
shown in the CONTRACT DOCUMENTS. From the in-
formation provided by the OWNER, unless otherwise
specified in the CONTRACT DOCUMENTS, the CON-
TRACTOR shall develop and make all detail surveys
needed for construction such as slope stakes, batter
boards, stakes for pile locations and other working
points, lines, elevations and cut sheets.

10.2 The CONTRACTOR shall carefully preserve
bench marks, reference points and stakes and, in case
of willful or careless destruction, he shall be charged
with the resulting expense and shall be responsible for
any mistakes that may be caused by their unnecessary
loss or disturbance.

10.3 Permits and licenses of a temporary nature
necessary for the prosecution of the WORK shall be
secured and paid for by the CONTRACTOR unless
otherwise stated in the SUPPLEMENTAL GENERAL
CONDITIONS. Permits, licenses and easements for
permanent structures or permanent changes in existing
facilities shall be secured and paid for by the OWNER,
unless otherwise specified. The CONTRACTOR shall
give all notices and comply with all laws, ordinances,
rules and regulations bearing on the conduct of the
WORK as drawn and specified. If the CONTRACTOR
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observes that the CONTRACT DOCUMENTS are al
variance therewith, he shall promptly notify the ENGI-
NEER in writing, and any necessary changes shall be
adjusted as provided in Section 13, CHANGES IN THE
WORK.

11.  PROTECTION OF WORK, PROPERTY AND
PERSONS

111 The CONTRACTOR will be responsible for
initiating, maintaining and supervising all safety pre-
cautions and programs in connection with the WORK.
He will take all necessary precautions for the safety
of, and will provide the necessary protection to prevent
damage, injury or loss to all employees on the WORK
and other persons who may be affected thereby, all the
WORK and all materials or equipment to be incorpor-
ated therein, whether in storage on or off the site, and
other property at the site or adjacent therelo, includ-
ing trees, shrubs, lawns, walks, pavemenls, roadways.
structures and utililies not designated for removal, relo-
cation or replacement in the course of construction.

11.2 The CONTRACTOR will comply with ail appli-
cable laws, ordinances, rules, regulations and orders of
any public body having jurisdiction. He will erect and
maintain, as required by the conditions and progress of
the WORK, all necessary safeguards for safety and
protection. He will notify owners of adjacent ulilities
when prosecution of the WORK may alfect them. The
CONTRACTOR will remedy all damage. injury or loss
to any property caused, directly or indirectly, in
whole or in part, by the CONTRACTOR, any SUBCON-
TRACTOR or anvone directly or indirectly emploved
by any of them or anyone for whose acls any of them
be liable, except damage or loss allributable to the
fault of the CONTRACT DOCUMENTS or to the acts
or omissions of the OWNER or the ENGINEER or
anyone employed by either of them or anyone for
whose acls either of them may be liable. and not
attributable, directly or indirectly, in whole or in
part, to the fault or negligence of the CONTRACTOR.

11.3 In emergencies affecting the safety of persons or
the WORK or property al the sile or adjacent thereto.
the CONTRACTOR. without special instruclion or
authorization from the ENGINEER or OWNER, shall
act to prevent threatened damage, injury or loss. He
will give the ENGINEER prompt WRITTEN NOTICE of
any significant changes in the WORK or deviations
from the CONTRACT DOCUMENTS caused thereby.
and a CHANGE ORDER shall thereupon be issued cov-
ering the changes and deviations involved.

12.  SUPERVISION BY CONTRACTOR

12.1 The CONTRACTOR will supervise and direct the
WORK. He will be solely responsible for the means.
methods, techniques, sequences and procedures of
consiruction. The CONTRACTOR will employ and
maintain on the WORK a qualified supervisor or super-
intendent who shall have been designated in writing by
the CONTRACTOR as the CONTRACTOR'S represen-
tative at the site. The supervisor shall have full authori-
ty to act on behalf of the CONTRACTOR and all com-
munications given to lhe supervisor shall be as binding
as if given to the CONTRACTOR. The supervisor shall
be present on the site at all times as required to per-
form adequale supervision and coordination of the
WORK.

13. CHANGES IN THE WORK
13.1 The OWNER may al any lime, as the need arises,
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order changes .within the scope of the WORK without
invalidating the Agreement. If such changes increase or
decrease the amount due under the CONTRACT
DOCUMENTS, or in the time required for performance
of the WORK, an equitable adjustment shall be author-
ized by CHANGE ORDER.

13.2 The ENGINEER, also, may at any time, by issuing
a FIELD ORDER, make changes in the details of the
WORK. The CONTRACTOR shall proceed with the
performance of any changes in the WORK so ordered
by the ENGINEER unless the CONTRACTOR believes
that such FIELD ORDER entitles him to a change in
CONTRACT PRICE or TIME, or both, in which event
he shall give the ENGINEER WRITTEN NOTICE there-
of within seven (7) days after the receipt of the ordered
change. Thereafter the CONTRACTOR shall document
the basis for the change in CONTRACT PRICE or
TIME within thirty (30) days. The CONTRACTOR shall
not execute such changes pending the receipt of an
executed CHANGE ORDER or further instruction from
the OWNER.

14. CHANGES IN CONTRACT PRICE

14.1 The CONTRACT PRICE may be changed only by
a CHANGE ORDER. The value of any WORK covered
by a CHANGE ORDER or of any claim for increase or
decrease in the CONTRACT PRICE shall be determined
by one or more of the following methods in the order
of precedence listed below:

(a] Unit prices previously approved.

(b} An agreed lump sum.

(c) The actual cost for labor, direct overhead, ma-
terials, supplies, equipment, and other services neces-
sary to complele the work. In addition there shall be
added an amount lo be agreed upon but not to exceed
fifteen (15) percent of the actual cost of the WORK to
cover the cost of general overhead and profit.

15. TIME FOR COMPLETION AND LIQUIDATED
DAMAGES

15.1 The date of beginning and the time for comple-
tion of the WORK are essential conditions of the CON-
TRACT DOCUMENTS and the WORK embraced shall
be commenced on a date specified in the NOTICE TO
PROCEED.

15.2 The CONTRACTOR will proceed with the WORK
at such rate of progress to insure [ull complelion with-
in the CONTRACT TIME. It is expressly understood
and agreed, by and between the CONTRACTOR and
the OWNER, that the CONTRACT TIME for the com-
pletion of the WORK described herein is a reasonable
lime, taking into consideralion the average climatic
and economic conditions and other factors prevailing
in the locality of the WORK.

15.3 If the CONTRACTOR shall fail to complete the
WORK within the CONTRACT TIME, or extension of
lime granted by the OWNER, then the CONTRACTOR
will pay to the OWNER the amount for liquidated dam-
ages as specified in the BID for each calendar day that
the CONTRACTOR shall be in default after the time
stipulated in the CONTRACT DOCUMENTS.

15.4 The CONTRACTOR shall not be charged with
liquidated damages or any excess cosl when the delay
in completion of the WORK is due lo the following,
and the CONTRACTOR has prompltly given WRITTEN
NOTICE of such delay to lhe OWNER or ENGINEER.

15.41 To any preference, priority or allocation



order duly issued by the OWNER.

15.4.2 To unforeseeable causes bevond the con-
trol and without the fault or negligence of the CON-
TRACTOR, including but not resiricted to, acts of God,
or of the public enemy, acts of the OWNER, acts of
another CONTRACTOR in the performance of a con-
tract with the OWNER, fires, floods, epidemics, quar-
antine restrictions, strikes, freight embargoes, and
abnormal and unforeseeable weather; and

15.4.3 To any delays of SUBCONTRACTORS
occasioned by any of the causes specified in para-
graphs 15.4.1 and 15.4.2 of this article.

16. CORRECTION OF WORK

16.1 The CONTRACTOR shall promptly remove from
the premises all WORK rejected by the ENGINEER for
failure to comply with the CONTRACT DOCUMENTS.
whether incorporated in the construction or not, and
the CONTRACTOR shall promptly replace and re-
execute the WORK in accordance with the CONTRACT
DOCUMENTS and without expense to the OWNER
and shall bear the expense of making good all WORK
of other CONTRACTORS deslroved or damaged by
such removal or replacement

16.2 All removal and replacemenl WORK shall be
done at the CONTRACTOR'S expense. If the CON-
TRACTOR does not take aclion lo remove such re-
jected WORK within len (10) dayvs afler receipl of
WRITTEN NOTICE, the OWNER may remove such
WORK and store the materials al the expense of the
CONTRACTOR.

17.  SUBSURFACE CONDITIONS

17.1 The CONTRACTOR shall promptly, and belore
such conditions are disturbed, except in the event of
an emergency, notify the OWNER by WRITTEN
NOTICE of:

17.1.1 Subsurface or lalent physical conditions a:
the sile differing materially from those indicated in the
CONTRACT DOCUMENTS: or

17.1.2 Unknown physical conditions at the site.
of an unusual nature, differing materially from those
ordinarily encountered and generally recognized as
inherent in WORK of the character provided for in the
CONTRACT DOCUMENTS.

17.2 The OWNER shall promptly investigate the con-
ditions, and if he finds that such condilions do so
materially differ and cause an increase or decrease in
the cost of, or in the time required for, performance
of the WORK, an equilable adjustment shall be made
and the CONTRACT DOCUMENTS shall be modified
by a CHANGE ORDER. Any claim of the CONTRAC-
TOR for adjustment hereunder shall not be allowed
unless he has given the required WRITTEN NOTICE;
provided that the OWNER may, if he delermines the
facts so juslify, consider and adjust any such claims
asserted before the date of final payment.

18. SUSPENSION OF WORK, TERMINATION AND
DELAY

18.1 The OWNER may suspend the WORK or am
portion thereof for a period of not more than ninety
days or such further lime as agreed upon by the CON-
TRACTOR, by WRITTEN NOTICE 1o the CONTRACT-
OR and the ENGINEER which notice shall fix the date
on which WORK shall be resumed. The CONTRACTOR

will resume that WORK on the date so fixed. The
CONTRACTOR will be allowed an increase in the
CONTRACT PRICE or an extension of the CONTRACT
TIME, or both, directly attributable to any suspension.

18.2 If the CONTRACTOR is adjudged a bankrupt
or insolvent, or if he makes a general assignment for
the benefit of his creditors, or if a trustee or receiver is
appointed for the CONTRACTOR or for any of his
property, or if he files a petilion to take advantage of
any debtor’s act, or to reorganize under the bankruptcy
or applicable laws, or if he repeatedly fails to supply
sufficient skilled workmen or suitable materials or
equipment, or if he repeatedly fails to make prompt
payments to SUBCONTRACTORS or for labor, materi-
als or equipment or if he disregards laws, ordinances,
rules, regulations or orders of any public body having
jurisdiction of the WORK or if he disregards the author-
ity of the ENGINEER, or if he otherwise violates any
provision of the CONTRACT DOCUMENTS, then the
OWNER may, without prejudice to any other right or
remedy and after giving the CONTRACTOR and his
surely a minimum of ten (10) days from delivery of a
WRITTEN NOTICE., terminate the services of the CON-
TRACTOR and take possession of the PROJECT and of
all materials, eguipment, tools, construction equip-
ment and machinery thereon owned by the CONTRAC-
TOR, and finish the WORK by whatever method he
may deem expedient. In such case the CONTRACTOR
shall not be entitled to receive any further payment
until the WORK is finished. 1f the unpaid balance of
the CONTRACT PRICE exceeds the direct and indirect
costs of completing the PROJECT, including compensa-
tion for addilional professional services, such excess
SHALL BE PAID TO THE CONTRACTOR. If such costs
exceed such unpaid balance, the CONTRACTOR will
pay the difference to the OWNER. Such costs incurred
by the OWNER will be determined by the ENGINEER
and incorporated in a CHANGE ORDER.

18.3 Where the CONTRACTOR'S services have been
so lerminaled by the OWNER, said termination shall
not affect any right of the OWNER against the CON-
TRACTOR then exisling or which may thereafler ac-
crue. Any relention or pavment of monies by the
OWNER due the CONTRACTOR will not release the
CONTRACTOR from compliance with the CONTRACT
DOCUMENTS.

18.4 After ten (10) davs from delivery of a WRITTEN
NOTICE to the CONTRACTOR and the ENGINEER,
the OWNER may. withoul cause and without prejudice
lo any other right or remedy, elect to abandon the
PROJECT and terminate the Contract. In such case,
the CONTRACTOR shall be paid for all WORK exe-
cuted and any expense sustained plus reasonable
profit. '

18.5 If, through no act or fault of the CONTRACTOR,
the WORK is suspended for a period of more than
ninety (90) days by the OWNER or under an order of
courl or other public authority, or the ENGINEER
fails to act on any request for payment within thirty
(30) days after it is submitied, or the OWNER fails to
pay the CONTRACTOR substantially the sum approved
by the ENGINEER or awarded by arbitrators within
thirty (30) days of ils approval and presentation,
then the CONTRACTOR may, after ten (10) days from
delivery of a WRITTEN NOTICE to the OWNER and
the ENGINEER, terminate the CONTRACT and re-
cover from the OWNER payment for all WORK exe-
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cuted and all expenses sustained. In addition and in
lieu of terminating the CONTRACT, if the ENGINEER
has failed to act on a request for payment or if the
OWNER has failed to make any payment as aforesaid,
the CONTRACTOR may upon len (10) days wrilten
notice to the OWNER and the ENGINEER slop the
WORK until he has been paid all amounts then due, in
which event and upon resumption of the WORK,
CHANGE ORDERS shall be issued for adjusting the
CONTRACT PRICE or exlending the CONTRACT
TIME or both to compensate for the costs and delays
attributable to the stoppage of the WORK.

18.6 If the performance of all or any portion of the
WORK is suspended, delayed, or interrupted as a re-
sult of a failure of the OWNER or ENGINEER 10 act
within the lime specified in the CONTRACT DOCU-
MENTS, or if no time is specified, within a reasonable
lime, an adjustment in the CONTRACT PRICE or an
exlension of the CONTRACT TIME, or both, shall be
made by CHANGE ORDER to compensate the CON-
TRACTOR for the costs and delays necessarily caused
by the failure of the OWNER or ENGINEER.

19. PAYMENTS TO CONTRACTOR

19.1 At least ten (10) days before eacn progress pay-
ment falls due (but not more often than once a month),
the CONTRACTOR will submit to the ENGINEER a par-
lial payment estimate filled oul and signed by the CON-
TRACTOR covering the WORK performed during the
period covered by the partial pavment estimate and
supporled by such data as the ENGINEER may rcason-
ably require. If payment is requested on the basis of
materials and equipment not incorporated in the
WORK but delivered and suitably stored at or near the
site, the partial payment estimate shall also be accom-
panied by such supporting dala, satisfaclory to the
OWNER, as will establish the OWNER’s title 10 the ma-
terial and equipment and protect his interest therein,
including applicable insurance. The ENGINEER will,
within ten (10) days afler receipt of each partial pay-
ment estimate, either indicate in writing his approval of
payment and present the partial payment estimale to
the OWNER, or return the partial payment estimate to
the CONTRACTOR indicating in writing his reasons for
refusing to approve payment.In the latter case, the
CONTRACTOR may make the necessary corrections
and resubmit the partial payment estimate. The OWN-
ER will, within ten (10) days of presentation to him of
an approved partial paymenl! estimale, pay the CON-
TRACTOR a progress payment on the basis of the ap-
proved partial payment eslimate. The OWNER shall re-
tain ten (10) percent of the amount of each payment un-
til final completion and acceptance of all work covered
by the CONTRACT DOCUMENTS. The OWNER at any
time, however, after fifty (50) percent of the WORK
has been completed, if he finds that satisfactory prog-
ress is being made, shall reduce relainage to five (5%)
percent on the current and remaining estimates. When
the WORK is substantially complete (operational or
beneficial occupancy), the retained amount may be
further reduced below five (5) percent to only that
amount necessary to assure completion. On completion
and acceptance of a part of the WORK on which the
price is staled separately in the CONTRACT DOCU-
MENTS, payment may be made in full, including re-
tained percentages, less authorized deductions.

19.2 The request for payment may also include an
allowance for the cost of such major materials and
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equipment which are suitably stored either at or near
the site.

19.3 Prior to SUBSTANTIAL COMPLETION, the
OWNER, with the approval of the ENGINEER and with
the concurrence of the CONTRACTOR, may use any
completed or substantially completed portions of the
WORK. Such use shall not constitute an acceptance of
such portions of the WORK.

19.4 The OWNER shall have the right to enter the
premises for the purpose of doing work not covered by
the CONTRACT DOCUMENTS. This provision shall
not be construed as relieving the CONTRACTOR of the
sole responsibility for the care and protection of the
WORK, or the resloration of any damaged WORK ex-
cept such as may be caused by agents or employees of
the OWNER.

19.5 Upon completion and acceptance of the WORK,
the ENGINEER shall issue a certificale attached 1o the
final payment request that the WORK has been ac-
cepted by him under the conditions of the CONTRACT
DOCUMENTS. The entire balance found to be due the
CONTRACTOR, including the retained percentages, but
except such sums as may be lawfully retained by the
OWNER, shall be paid to the CONTRACTOR within
thirty (30) days of completion and acceplance of the
WORK.

19.6 The CONTRACTOR will indemnify and save the
OWNER or the OWNER'S agents harmless from all
claims growing out of the lawful demands of SUB-
CONTRACTORS, laborers, workmen, mechanics, ma-
terialmen, and furnishers of machinery and parts
thereof, equipment, lools, and all supplies, incurred in
the furtherance of the performance of the WORK. The
CONTRACTOR shall, at the OWNER'S reques!, furnish
satisfactory evidence that all obligations of the nature
designaled above have been paid, discharged, or
waived. If the CONTRACTOR fails to do so the OWN-
ER may, after having notified the CONTRACTOR,
either pay unpaid bills or withhold from the CON-
TRACTOR'S unpaid compensation a sum of money
deemed reasonably sufficient to pay any and all such
lawful claims until satisfaclory evidence is furnished
that all liabilities have been fully discharged where-
upon payment to the CONTRACTOR shall be resumed,
in accordance with the terms of the CONTRACT
DOCUMENTS, but in no event shall the provisions of
this sentence be construed to impose any obligalions
upon the OWNER to either the CONTRAGTOR, his
Surety, or any third party. In paying any unpaid
bills of the CONTRACTOR, any payment so made by
the OWNER shall be considered as a payment made
under the CONTRACT DOCUMENTS by the OWNER
to the CONTRACTOR and the OWNER shall not be
liable to the CONTRACTOR for any such payments
made in good faith.

19.7 1f the OWNER fails to*make payment thirty (30)
days after approval by the ENGINEER, in addition to
other remedies available to the CONTRACTOR, there
shall be added to each such payment interest at the
maximum legal rate commencing on the first day after
said payment is due and continuing until the payment
is received by the CONTRACTOR.



20. ACCEPTANCE OF FINAL PAYMENT AS
RELEASE

20.1 The acceplance by the CONTRACTOR of final
payment shall be and shall operate as a release to the
OWNER of all claims and all liability to the CONTRAC-
TOR other than claims in stated amounts as may be
specifically excepted by the CONTRACTOR for all
things done or furnished in connection with this WORK
and for every act and neglect of the OWNER and others
relaling to or arising oul of this WORK. Any payment,
however, final or otherwise, shall not release the
CONTRACTOR or his sureties from any obligations
under the CONTRACT DOCUMENTS or the Perform-
ance BOND and Paymen! BONDS.

21. INSURANCE

21.1 The CONTRACTOR shall purchase and maintain
such insurance as will protect him from claims sel forth
below which may arise out of or result from the CON-
TRACTOR'S execution of the WORK, whether such ex-
ecution be by himself or by any SUBCONTRACTOR
or by anyone directly or indirectly employed by anyv
of them, or by anyone for whose acls any of them may
be liable:

21.1.1 Claims under workmen's compensalion,
disability benefit and other similar emplovee benefit
acts;

21.1.2 Claims for damages because of bodily
injury, occupational sickness or disease, or death of
his employees;

21.1.3 Claims for damages because of bodily in-
jury, sickness or disease, or death of any person other
than his employees;

21.1.4 Claims for damages insured by usual per-
sonal injyry liability coverage which are sustained (1)
by any person as a result of an offense directly or in-
directly related to the employment of such person by
the CONTRACTOR, or (2) by any other person; and

21.1.5 Claims for damages because of injury o or
destruction of tangible property, including loss of use
resulting therefrom.

21.2 Certificales of Insurance acceptable to the OWN-
ER shall be filed with the OWNER prior to commence-
ment of the WORK. These Certificates shall conlain a
provision that coverages afforded under the policies
will not be cancelled unless at least fifteen (15) days
prior WRITTEN NOTICE has been given to the OWN-
ER.

21.3 The CONTRACTOR shall procure and maintain,
at his own expense, during’the CONTRACT TIME, li-
ability insurance as hereinafter specified;

21.3.1 CONTRACTOR'S General Public Liability
and Property Damage Insurance including vehicle
coverage issued to the CONTRACTOR and prolecting
him from all claims for personal injury, including
death, and all claims for destruction of or damage to
property, arising out of or in connection with any

operations under the CONTRACT DOCUMENTS,
whether such operalions be by himself or by any
SUBCONTRACTOR under him, or anyone directly or
indirectly employed by the CONTRACTOR or by a
SUBCONTRACTOR under him. Insurance shall be
wrilten with a limit of liability of not less than $500,000

for all damages arising out of bodily injury, including

death, at any time resulling therefrom, sustained by
any one person in any one accident; and a limit of
liability of not less than $500,000 aggregale for any
such damages suslained by two or more persons in any
one accident. Insurance shall be written with a limit
of liability of not less than $200,000 for all property
damage sustained by any one person in any one acci-
dent; and a limit of liability of not less than $200,000
aggregate for any such damage sustained by two or
more persons in any one accidenl.

21.3.2 The CONTRACTOR shall acquire and
maintain, if applicable, Fire and Extended Coverage
insurance upon the PROJECT 1o the full insurable
value thereof for the benefit of the OWNER, the CON-
TRACTOR, and SUBCONTRACTORS as their interest
may appear. This provision shall in no way release the
CONTRACTOR or CONTRACTOR'S surety from cbli-
gations under the CONTRACT DOCUMENTS (o fully
complete the PROJECT.

21.4 The CONTRACTOR shall procure and maintain,
at his own expense, during the CONTRACT TIME, in
accordance with the provisions of the laws of the
state in which the work is performed, Workmen's
Compensation  Insurance, including  occupational
disease provisions, for all of his employees at the site
of the PROJECT and in case any work is sublet, the
CONTRACTOR shall require such SUBCONTRACTOR
similarly to provide Workmen's Compensalion Insur-
ance, including occupational disease provisions for all
of the latter's emplovees-unless such employees are
covered by the protection afforded by the CONTRAC-
TOR. In case any class of employees engaged in haz-
ardous work under this conlract at the site of the
PROJECT is not protected under Workmen's Compen-
salion statute, the CONTRACTOR shall provide, and
shall cause each SUBCONTRACTOR to provide, ade-
quale and suitable insurance for the protection of his
employees not otherwise protected.

21.5 The CONTRACTOR shall secure, if applicable,
“All Risk" type Builder's Risk Insurance for WORK to
be performed. Unless specifically authorized by the
OWNER, the amount of such insurance shall not be
less than the CONTRACT PRICE totaled in the BID.
The policy shall cover not less than the losses due to
fire, explosion, hail, lightning, vandalism, malicious
mischief, wind, collapse, riot, aircraft, and smoke dur-
ing the CONTRACT TIME, and until the WORK is
accepted by the OWNER. The policy shall name as the
insured the CONTRACTOR, the ENGINEER, and the
OWNER.

22. CONTRACT SECURITY

221 The CONTRACTOR shall within ten (10) days
after the receipt of the NOTICE OF AWARD furnish
the OWNER with a Performance Bond and a Payment
Bond in penal sums equal to the amount of the CON-
TRACT PRICE, conditioned upon the performance by
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the CONTRACTOR of all undertakings, covenants,
lerms, conditions and agreements of the CONTRACT
DOCUMENTS, and upon the prompt payment by the
CONTRACTOR 1o all persons supplying labor and
materials in the prosecution of the WORK provided by
the CONTRACT DOCUMENTS. Such BONDS shall be
executed by the CONTRACTOR and a corporate bond-
ing company licensed to lransact such business in
the state in which the WORK is to be performed and
named on the current list of “Surely Companies Ac-
ceptable on Federal Bonds™ as published in the Treas-
ury Department Circular Number 570. The expense of
these BONDS shall be borne by the CONTRACTOR.
If at any time a surety on any such BOND is declared
a bankrupt or loses its right to do business in the state
in which the WORK is to be performed or is removed
from the list of Surety Companies accepled on Federal
BONDS, CONTRACTOR shall within ten (10) days
after notice from the OWNER to do so, substilute an
acceptable BOND {or BONDS) in such form and sum
and signed by such other surety or sureties as may be
satisfactory to the OWNER. The premiums on such
BOND shall be paid by the CONTRACTOR. No further
payments shall be deemed due nor shall be made until
the new surety or sureties shall have furnished an
acceptable BOND 1o the OWNER.

23.  ASSIGNMENTS

23.1 Neither the CONTRACTOR nor the OWNER
shall sell, transfer. assign or otherwise dispose of the
Contract or any portion thereof, or of his right. title or
interest therein, or his obligalions thereunder. without
written consent of the other party

24.  INDEMNIFICATION

24.1 The CONTRACTOR will indemnify and hold
harmless the OWNER and the ENGINEER and their
agents and emplovees from and against all claims.
damages. losses and expenses including allorney's
fees arising out of or resulting from the performance
of the WORK. provided that any such claims, damage.
loss or expense is atiributable lo bodily injury. sick-
ness. «disease or death, or to injury to or destruction of
tangible property including the loss of use resulting
therefrom: and is caused in whole or in part by anm
negligent or willful act or omission of the CONTRAC-
TOR. and SUBCONTRACTOR, anvone directly or in-
directly employed by any of them or anvone for whose
acts any of them may be liable

242 In any and all claims against the OWNER or the
ENGINEER, or any of their agents or employees, by
any emplovee. of the CONTRACTOR. any SUBCON-
TRACTOR, anyone direclly or indirectly emploved
by any of them. or anyone for whose acts any of them
may be liable, the indemnification obligation shall not
be limited in any way by any limitation on the amount
or type of damages, compensation or benelits pavable
by or for the CONTRACTOR or any SUBCONTRAC-
TOR under workmen's compensalion acts, disability
benefit acts or other emplovee benefits acts.

24.3 The obligation of the CONTRACTOR under this
paragraph shall nol extend lo the liability of the
ENGINEER, his agents or employees arising out of the
preparation or approval of maps, DRAWINGS, opini-
ons, reports, surveys, CHANGE ORDERS, designs or
SPECIFICATIONS.

25. SEPARATE CONTRACTS
25.1 The OWNER reserves the right 1o let other con-
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lracts in connection with this PROJECT. The CON-
TRACTOR shall afford other CONTRACTORS reason-
able opportunity for the introduction and storage of
their malerials and the execution of their WORK, and
shall properly connect and coordinate his WORK with
theirs. If the proper execution or results of any part of
the CONTRACTOR'S WORK depends upon the WORK
of any other CONTRACTOR, the CONTRACTOR shall
inspect and promptly report lo the ENGINEER any
defects in such WORK that render it unsuitable for
such proper execulion and resulls.

25.2 The OWNER may perform additional WORK re-
lated to the PROJECT by himself, or he may let other
contracts containing provisions similar to these. The
CONTRACTOR will afford the other CONTRACTORS
who are parlies to such Contracts (or the OWNER, if
he is performing the additional WORK himself), rea-
sonable opportunity for the inlroduction and storage
of materials and equipment and the execution of
WORK, and shall properly connect and coordinate his
WORK with theirs.

25.3 1f the performance of additional WORK by other
CONTRACTORS or the OWNER is not noted in the
CONTRACT DOCUMENTS prior to the execulion of
the CONTRACT. written notice thereof shall be given
to the CONTRACTOR prior lo starling anv such addi-
tional WORK. If the CONTRACTOR believes that the
performance of such additional WORK by the OWNER
or others involves him in addilional expense or entities
him to an extension of the CONTRACT TIME, he may
make a claim therefor as provided in Sections 14 and
15.

26. SUBCONTRACTING

26.1 The CONTRACTOR mayv utilize the services of
specialty SUBCONTRACTORS on those parts of the
WORK which, under normal contracting practices, are
performed by specialty SUBCONTRACTORS.

26.2 The CONTRACTOR shall not award WORK 10
SUBCONTRACTOR(s). in excess of {ifty (50 ) percent
of the CONTRACT PRICE, without prior written ap-
proval of the OWNER.

26.3 The CONTRACTOR shall be fully responsible to
the OWNER for the acts and omissions of his SUB-
CONTRACTORS, and of persons either directly or in-
directly employed by them, as he is for the acts and
omissions of persons directly employed by him.

26.4 The CONTRACTOR shall cause appropriate pro-
visions lo be inserted in all subcontracts relative to the
WORK to bind SUBCONTRACTORS to the CONTRAC-
TOR by the terms of the CONTRACT DOCUMENTS
insofar as applicable to the WORK of SUBCONTRAC-
TORS and lo give the CONTRACTOR the same power
as regards terminating any subcontract that the OWN-
ER may exercise over the CONTRACTOR under any
provision of the CONTRACT DOCUMENTS.

26.5 Nothing contained in this CONTRACT shall cre-
ale any contractual relation between any SUBCON-
TRACTOR and the OWNER.

27. ENGINEER’S AUTHORITY

27.1 The ENGINEER shall act as the OWNER'S repre-
sentative during the construction period. He shall de-
cide questions which may arise as lo quality and ac-
ceptability of materials furnished and WORK per-
formed. He shall interpret the intent of the CONTRACT
DOCUMENTS in a fair and unbiased manner. The



ENGINEER will make visits to the sile and determine if
the WORK is proceeding in accordance with the CON-
TRACT DOCUMENTS.

27.2 The CONTRACTOR wil] be held strictly to the in-
tent of the CONTRACT DOCUMENTS in regard lo the
quality of materials, workmanship and execution of the
WORK. Inspections may be made al the factory or fab-
rication plant of the source of material supply.

27.3 The ENGINEER will not be responsible for the
construction means, controls, techniques, sequences,
procedures, or construction safely.

27.4 The ENGINEER shall promptly make decisions
relative to interpretation of the CONTRACT DOCU-
MENTS.

28. LAND AND RIGHTS-OF-WAY

28.1 Prior lo issuance of NOTICE TO PROCEED, the
OWNER shall obtain all land and rights-of-way neces-
sary for carrying out and for the complelion of the
WORK to be performed pursuant to the CONTRACT
DOCUMENTS, unless otherwise mutually agreed.

28.2 The OWNER shall provide to the CONTRACTOR
informalion which delineates and describes the lands
owned and rights-of-way acquired.

28.3 The CONTRACTOR shall provide al his own ex-
pense and without liability to the OWNER any addi-
tional land and access thereto that the CONTRACTOR
may desire for lemporary conslruction facilities, or for
storage of materials.

29. GUARANTY

29.1 The CONTRACTOR shall guarantee all material¢
and equipment furnished and WORK performed for a
period of one (1) vear from the date of SUBSTANTIAL
COMPLETION. The CONTRACTOR warrants and guar-
antees for a period of one (1) vear from the date of
SUBSTANTIAL COMPLETION of the system thal the
completed system is free from all defects due to
faulty materials or workmanship and the CONTRAC-
TOR shall promptly make such corrections as may be

necessary by reason of such defects including the re-
pairs of any damage to other parts of the system re-
sulting from such defects. The OWNER wil] give notice
of observed defects with reasonable promptness. In the
event that the CONTRACTOR should fail to make such

' repairs, adjustments, or other WORK that may be made

necessary by such defects, the OWNER may do so and
charge the CONTRACTOR the cost thereby incurred.
The Performance BOND shall remain in full force and
effect through the guarantee period.

30.  ARBITRATION

30.1 Al claims, disputes and other matters in question
arising out of, or relating to, the CONTRACT DOCU-
MENTS or the breach thereof, except for claims which
have been waived by the making and acceplance of
final payment as provided by Seclion 20, shall be de-
cided by arbitration in accordance with the Construc-
tion Industry Arbitration Rules of the American Arbi-
Iralion Associalion. This agreement to arbitrate shall be
specifically enforceable under the prevailing arbitra-
tion law. The award rendered by the arbitrators shall
be final, and judgment may be entered upon it in any
court having jurisdiction thereof.

30.2 Notice of the demand for arbitration shall be
filed in writing with the other party to the CONTRACT
DOCUMENTS and with the American Arbilration Asso-
ciation, and a copy shall be filed with the ENGINEER.
Demand for arbitration shall in no event be made on
any claim, dispute or other matter in question which
would be barred by the applicable stalute of limita-
tions.

30.3 The CONTRACTOR will carry on the WORK and
maintain the progress schedule during any arbitration
proceedings, unless otherwise mutually agreed in
wriling.

31. TAXES

31.1 The CONTRACTOR will pay all sales, consumer,
use and other similar taxes required by the law of the
place where the WORK is performed.
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Summary of Work

SECTION 01010

SUMMARY OF WORK

PART 1 GENERAL

1.01

1.02

WORK COVERED BY CONTRACT DOCUMENTS FOR BIDDING

A.

Mobilization and demobilization.

Survey and locate in field all existing and new structures.
Excavation for wetland structure construction.

Supply and placement of plastic sheet piling

Landscape disturbed areas above the water level.

Restore site, clean and remove damage from construction equipment, including regrading
and re-establishing native vegetation.

RELATED REQUIREMENTS

The General and Special Conditions.
The Drawings.

WORK BY OTHERS

The Owner may at times during this Contract perform maintenance or repair of the
wetland area of this Project.

PART 2 PRODUCTS - Not used

END OF SECTION
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Measurement and Payment

SECTION 01025

MEASUREMENT AND PAYMENT

PART 1 GENERAL

1.01

1.02

1.03

REQUIREMENTS INCLUDED

Measurement Provisions.

Payment Provisions.

Provisions for Rejected Materials.

Payment Items.

Non-Payment Items.

MEASUREMENT

Measurement Standards: All work to be paid for at a contract price per unit of
measurement will be measured by Engineer in accordance with United States
Standard Measures. Where necessary, such computations will be based upon
surveys performed by Contractor. A ton shall consist of 2,000 Ib avoirdupois.
Measurement by Weight: Material to be measured and paid for by weight will be
weighed on accurate, approved scales, furnished by Contractor. Where not
otherwise expressly stipulated, payment will be for the net weights installed.

Lump-Sum Measurement:

1. Lump-sum measurement will be for the entire item, unit of work, struc-
ture, or combination thereof, as listed or indicated in the Bid Schedule.

2. If Contractor requests progress payments for lump-sum items or
amounts in the Bid Schedule, such progress payments will be made in
accordance with the schedule of values prepared by Contractor and sub-
mitted to Engineer for review in accordance with Section 01300.

PAYMENT

Payment will be full compensation for furnishing all labor, materials, tools,
equipment, transportation, services, and incidentals and for performing all work
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1.04

1.05

1.06

1.07

Measurement and Payment

necessary for completing the erection or installation of the item or work classifica-
tion.

Full compensation for all expense involved in conforming to the requirements for
measuring materials shall be considered as included in the unit or lump-sum
prices paid for the materials being measured, and no additional compensation will
be made therefore.

REJECTED MATERIALS

Quantities of material wasted or disposed of in a manner not called for under the
Contract; rejected loads of material, including material rejected after it has been
placed by reasons of the failure of Contractor to conform to the provisions of the
Contract; material not unloaded from the transporting vehicle; material placed
outside the lines indicated on the Drawings or established by Engineer; material
remaining on hand after completion of the Work; and materials used for correc-
tion of unauthorized excavation or overbreak will not be paid for, and such quan-
tities will not be included in the final total quantities. No compensation will be
permitted for loading, hauling, and disposing of rejected or waste material.

PAYMENT ITEMS

Payment will be made at the applicable unit price or lump-sum price as detailed in
the Bid Schedule for the payment items listed herein.

Measurement for payment for items of work of this Contract, which are listed
below, will be based on the number of units of measurement constructed and/or
furnished and installed as specified and shown on the Drawings or as directed.

NON-PAYMENT ITEMS

No separate payment will be made for other required work not included in the list
of payment items below, and the cost of such other work shall be included in the
prices of the payment items. Such other work includes, but is not limited to,
Division 1 requirements (except Mobilization and Demobilization), site clearing,
and testing.

MOBILIZATION/DEMOBILIZATION

Payment for mobilization/demobilization including all costs to mobilize men,
equipment and construction plant to the site, all costs to set-up the Contractor's
field office, and all costs to demobilize same will be made at the Lump Sum price
in the Bid Schedule. A maximum of 60% of the Lump Sum price bid for Mobili-
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1.08

1.09

Measurement and Payment

zation/Demobilization will be paid upon completion of mobilization as determined
by the Engineer. The remaining 40% of the Lump Sum price bid for Mobili-
zation/Demobilization will be paid upon completion of demobilization and clean-up
as determined by the Engineer. Mobilization shall not exceed 10% of the total
contract price.

CLEARING AND GRUBBING

Measurement for clearing and grubbing will be made based on the number of
acres measured along the plane of the excavation slopes. Payment for clearing
and grubbing will be made based on the number of acres measured and at the
unit price bid for Clearing and Grubbing which price shall include all costs for re-
moval and disposal of all brush and trees to an off-site disposal area. No
payment for clearing and grubbing will be made for areas cleared and grubbed
below the water level and the cost for this work, if required will be included in the
price bid for Excavation.

DEWATERING OF WORK AREAS

Dewatering of Work Areas will not be measured for payment. Payment for
Dewatering of work areas will be made at the lump-sum price bid for Dewatering of
Work Areas, which price shall include all costs of constructing and removing coffer-
dams to protect the excavations and other work areas for the Contractor's
convenience and not shown on the Drawings from inundation. Designing and
furnishing all sumps, ditches, pumps, motors, pipes, valves, temporary bulkheads,
etc. for care of water and performing all pumping and drainage operations including
the furnishing of all power and energy necessary to provide compliance with these
Specifications shall also be included in the lump-sum price bid for Dewatering of
Work Areas.

EXCAVATION

Measurement for payment for excavation of material at the structure abutments,
classified as Excavation as shown on Drawing, will be made on the basis of the
number of cubic yards excavated and as shown in the bid schedule. Prices for
excavation shall include all costs for drilling, breaking, ripping, loading, handling
and/or stockpile areas, or on-site or off-site disposal areas all materials encountered
regardless of type; and foundation preparation. Payment will be made for the
quantities excavated as specified and in accordance with the limits shown on the
Drawings, or as directed.

No payment will be made for any work associated with removal of slide material or
repair of work damaged by slides which are considered to be the Contractor's
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1.13

Measurement and Payment

responsibility. For slides which are not the Contractor's responsibility, payment will
be made at the applicable unit price for excavation, measurement being made
based on surveys made prior to and after removal of the slide material.

No payment will be made for any work associated with excavation for Contractor’s
convenience.

PLASTIC SHEET PILING

Measurement for payment for Plastic Sheet Piling as shown on Drawings will be
made on the basis of the number of square feet of piling wall installed, as projected
onto a plumb plane, acceptably placed within the limits shown on the drawings
including any additions thereto resulting from changes in design or alignment as
specified. Payment for the sheet piling will be made at the unit price bid, which price
shall include the cost of supply and installation of sheet piling, interlock filling, steel
studs, initial driving, cutting holes, cutting top to final elevation, disposal of cutoff
section, and other material and works incidental thereto.

STONE FOR EROSION PROTECTION

Measurement for payment for stone for erosion protection as shown on Drawings
will be made on the basis of the number of cubic yards of stone placed according
to the lines and grades shown on the Drawings or as directed. Payment will be
made based on the number of cubic yards measured and at the unit price bid for
Supply and Placement of Stone for Erosion Protection which price shall include all
costs for supply and placement of stone and all other work necessary.

FILTER FABRIC FOR USE WITH RIPRAP

Measure for payment for filter fabric as shown on Drawings will be made on the
basis of the number of square feet of fabric placed according to the lines and
grades shown on the Drawings or as directed. Payment will be made based on
the number of square feet measured and at the unit price bid for Supply and
Placement of Filter Fabric for Use With Riprap which price shall include all costs
for supply and placement of fabric and all other work necessary.

LANDSCAPING AND RESTORATION OF SITE

No measurement will be made for Landscaping and Restoration of Site. Payment
will be made based on the lump sum price bid for Landscaping and Restoration of
Site which price shall include all costs for grading, placing topsoil, seeding,
mulching, and all other work to restore the exposed excavated slope and shore-
line to the condition found prior to construction. The planting of trees or shrubs
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Measurement and Payment

will not be required as part of this work.

END OF SECTION
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Special Project Procedures

SECTION 01100

SPECIAL PROJECT PROCEDURES

PART 1 GENERAL

1.01

1.02

1.03

REQUIREMENTS INCLUDED
Working Hours

Inspection by Representatives of Cedar Lake Enhancement Association, Inc. and
Other Agencies.

Damage to Existing Property.

Parking.

Field Offices and Storage Facilities.

Construction Schedule and Sequence.

Existing Geotechnical Investigation Reports.

WORKING HOURS

Perform work between 7:00 a.m. to sundown, Monday through Saturday. No
work shall be performed Sunday or holidays except in emergencies and as

approved by the Owner.

INSPECTION BY REPRESENTATIVES OF THE CEDAR LAKE
ENHANCEMENT ASSOCIATION, INC AND OTHER AGENCIES

Allow authorized representatives from the Cedar Lake Enhancement Association,
Inc. and other agencies access to the Site.

Provide proper and safe facilities for such access and inspection.
DAMAGE TO EXISTING PROPERTY

Protect all existing structures, trees, and property from damage and provide brac-
ing, shoring, and other work necessary for such protection.
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1.05

1.06

1.07

1.08

Special Project Procedures

Repair or replace to the satisfaction of the Owner, all damage to existing struc-
tures, materials, trees, and equipment because of Contractor's operations.

The Owner will make a video tape of the approved truck routes for the disposal
operation. Damages caused by this operation shall be repaired by Contractor at
no cost to the Owner.

PARKING

Provide and maintain suitable parking areas for the use of all construction work-
ers and others performing work or furnishing services in connection with this
Contract.

Coordinate layout of construction, staging, office, and parking areas with the
Owner. The general area available shall be as determined by the Owner.

FIELD OFFICES, STORAGE FACILITIES AND LAYDOWN AREA

Furnish such field offices at the Site as are necessary to perform, supervise and
manage the work specified herein. Provide telephone service for such offices, as
necessary.

Furnish temporary buildings or trailers as needed for storage of equipment and
materials installed under this Contract.

Secure Owner's prior approval for location of field offices, storage facilities, and
laydown areas.

No living quarters for any employees of Contractor or his subcontractors will be
allowed on Project property.

Secure Owner's prior approval of areas for stockpiling materials.
CONSTRUCTION SCHEDULE

Contractor shall provide the Engineer a detailed schedule of contract activity
within 7 days from notice to proceed. The schedule shall show the major work
items and the time frame for start and completion of each item, dates of
submittals for items requiring review by the Engineer and all other items as re-
quired by the Contract.

ARCHAEOLOGICAL OBJECTS
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1.09

Special Project Procedures

Contractor shall report any objects of archaeological significance to the Owner
unearthed during the excavation work. The Contractor shall stop excavation in
any area where archaeological objects are found until Owner approves continuing
excavation. In the event that sites which are eligible for the National Register are
discovered, the Contractor and Owner must follow the rules and regulations
established by the Advisory Council on Historic Preservation and fulfill the
requirements of the Indiana Preservation Act (IC 14-21-1).

EXISTING GEOTECHNICAL INVESTIGATION

Refer to Part 9 of this document for Exploration and Testing Information accomp-
lished in 2002 which are included as part of these contract documents.

END OF SECTION
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Submittals

SECTION 01300

SUBMITTALS

PART 1 GENERAL

1.01

1.02

REQUIREMENTS INCLUDED
Procedures.

Construction Schedule.
Record Drawings.

Progress Reports.
PROCEDURES

Check and certify submittals prior to delivery to the Engineer. Uncertified
submittals will be returned unreviewed.

Deliver certified submittals to the Engineer. Individual submittal items shall be
delivered under cover of separate, sequentially numbered transmittal letters.

Identify Project, Contractor, Subcontractor, Supplier, Owner's contract number;
identify pertinent drawing feature, detail number, and Specification section
number, as appropriate. Identify deviations from Contract Documents. Provide
space for Contractor's and Engineer's review stamps.

Use English language and U.S. customary system of units of measurement on all
submittals.

Comply with construction schedule for submittals related to Work progress.
Coordinate submittal of related items.

In every case where a submittal does not satisfy the specific requirements of the
Contract Documents (whether in the Specifications or Drawings) include a Con-
tractor Waiver Request in a form acceptable to the Engineer so that the pro-
posed change will be more readily picked up when the submittal is reviewed. If
approved and used in the Work, document the change and submit it to the Engi-
neer as an "as-constructed" change.
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1.03

Submittals

After Engineer's review of submittal, revise and resubmit within 14 days, identi-
fying changes made since previous submittal. Revisions necessitated by Engi-
neer's comments will not relieve the Contractor of its responsibility to complete
the Work in accordance with the requirements of the construction schedule.

Distribute copies of reviewed submittals to concerned persons. Instruct recipi-
ents to promptly report any inability to comply with provisions.

CONSTRUCTION SCHEDULE

Prepare and submit for review a complete, detailed construction schedule and
plan for executing the work within 7 days from the notice to proceed.

PROGRESS REPORTS

Prepare and submit a monthly progress report in a form approved by the Engi-
neer.

RECORD DRAWINGS

Record Drawings. Prior to completion of the Work submit changes in Drawings
as each item of Work is completed and after review by Engineer, furnish En-
gineer one complete set of full size permanent reproducible film copies of ap-
proved quality and type and 4 full size sets of prints of Work as finally built, in-
cluding all field changes. Provide the IDNR, Division of Soil Conservation, Lake
and River Enhancement staff one complete set of final “as built” drawings.
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1.06

Section
No.

01700-1.05

01100-1.07
01300-1.03

02140-1.03

02210-1.05

02350-1.03

02900-2.02

01300-1.04

01700-1.02

01300-1.05

Submittals

TIME SCHEDULE FOR SUBMITTALS

Submit the required submittals for approval within the time indicated. Where no
time is shown, indicate a time which will provide sufficient review time and satisfy
the requirements of the approved construction schedule.

Required Submittals.

Calendar Days From

Submittal Items Notice to Proceed
Warranties and Bonds 7 Days
Construction Schedule 7 Days
Dewatering Work Areas 7 Days
Excavation 7 Days
Steel Sheet Piling 7 Days
Seed Mixture Description 14 Days
Progress Reports Monthly
Certification of Completion At Project Completion
Record Drawings At Project Completion

PART 2 PRODUCTS - Not Used.

PART 3 EXECUTION - Not Used.

END OF SECTION
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Quality Control

SECTION 01400

QUALITY CONTROL

PART 1 GENERAL

1.01

1.02

1.04

REQUIREMENTS INCLUDED
General Quality Control.
Workmanship.

Independent Testing.

GENERAL QUALITY CONTROL

Maintain quality control over suppliers, products, services, site conditions, and
workmanship, to produce Work of specified quality.

WORKMANSHIP

Comply with industry standards except when more restrictive tolerances or stan-
dards are specified herein or on the Drawings.

Perform Work by persons qualified to produce workmanship of specified quality.
INDEPENDENT TESTING

Where specified in other Sections, Contractor will obtain the testing services of
an independent agency that is regularly engaged in the testing of construction

materials.

As required in individual Specification sections or as directed, furnish to the
Engineer such samples of materials as may be necessary for testing purposes.

Furnish such casual labor, equipment, and facilities as is necessary to obtain and
handle samples at the Site.

PART 2 PRODUCTS - Not Used.

PART 3 EXECUTION - Not Used.
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Quality Control

END OF SECTION
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Construction Facilities and
Temporary Controls

SECTION 01500

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 GENERAL

1.01

1.02

1.03

REQUIREMENTS INCLUDED
Mobilization.

Temporary Telephone and Electric Service.
Temporary Water.

Temporary Sanitary Facilities.

Barriers and Enclosures.

Construction Cleaning.

Demobilization.

GENERAL REQUIREMENTS

Install all construction facilities and temporary controls in accordance with ap-
plicable codes and maintain them throughout the construction period.

Maintain all existing public utilities located within the project area in operable
condition at all times. Provide temporary support where required for execution of
project construction.

MOBILIZATION

Move construction materials, plant, equipment, tools, supplies, accessories, and
personnel to the Site.

Set-up all offices, plant, and other construction facilities.
TEMPORARY TELEPHONE AND ELECTRICAL SERVICE

The Contractor shall be responsible for his supplying own temporary telephone
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1.05

1.06

1.07

1.08

1.09

Construction Facilities and
Temporary Controls

and electrical service.

TEMPORARY WATER

Water for compaction of soil materials and other construction purposes may be
withdrawn from the stream or brought on site from other locations. Contractor

shall provide his own pumps and related facilities.

Provide potable water for drinking purposes for all Project personnel on the Site.
Furnish disposable drinking cups at water locations.

TEMPORARY SANITARY FACILITIES
Provide sanitary facilities and enclosures for all personnel on the Site.

Determine number of facilities required based on total number of personnel on
Site and in accordance with applicable codes.

Maintain sanitary facilities in clean conditions at all times.

TEMPORARY FIRE PROTECTION

Provide and maintain portable fire extinguishers as required to conform to appli-
cable codes.

Fire Extinguishers: Multi-purpose (ABC) dry chemical, UL rated.

BARRIERS AND ENCLOSURES

Provide barriers and enclosures as required to prevent public entry to con-
struction areas and to protect existing facilities and adjacent properties from
damage from construction operations.

CONSTRUCTION CLEANING

Control accumulation of waste materials and rubbish; periodically dispose of off-
Site.

Control dust as required.

Provide a road sweeper for use in cleaning City, County, and State roads and
streets where contractor truck traffic creates dust, waste or sediment accumu-

lation problems.
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Construction Facilities and
Temporary Controls

1.10 DEMOBILIZATION

A. Dismantle all offices, plant, and other construction facilities and clean and repair
damage caused by their installation or use.

B. Remove all offices, construction materials, plant, equipment, tools, supplies,
accessories, and personnel from the Site.

C. Remove construction debris from Site and leave Site in clean and orderly condi-
tion satisfactory to Owner.

D. Restore all utilities existing before the start of Work to an acceptable operating
condition in accordance with State and local codes and as approved.

PART 2 PRODUCTS - Not Used.
PART 3 EXECUTION - Not Used.

END OF SECTION
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Contract Closeout

SECTION 01700

CONTRACT CLOSEOUT

PART 1 GENERAL

1.01

1.02

1.04

REQUIREMENTS INCLUDED

Closeout Procedures.

Final Cleaning.

Project Record Documents.

Warranties and Bonds.

Operation and Maintenance Data.

Systems Demonstration.

Spare Parts and Maintenance Materials.

CLOSEOUT PROCEDURES

Complete all Work in accordance with these Drawings and Specifications.

Leave all areas free of debris, construction materials, and construction equip-
ment.

When Contractor considers Work has reached final completion, submit written
certification that Contract Documents have been reviewed, Work has been in-
spected, and that Work is complete in accordance with Contract Documents and
ready for the Owner's inspection.

FINAL CLEANING
Clean Site prior to final inspection.

PROJECT RECORD DOCUMENTS
Maintain at the Site for the Owner one record copy of:

1. Drawings.

01700-1 .



6.

Contract Closeout

Specifications.
Addenda.
Change Orders.
Field test records.

Inspection certificates.

Maintain record documents in a clean, dry, and legible condition. Do not use
record documents for construction purposes.

Keep record documents and samples available for inspection by the Owner.

Record information on a set of opaque drawings provided by the Engineer.

Record information concurrently with construction progress. Do not cover any
Work until required information is recorded.

Drawings: Legibly mark each item to record actual construction, including:

Record excavation lines and grades.

Measured horizontal and vertical locations of underground utilities and
appurtenances, referenced to permanent surface improvements.

Measured locations of internal utilities and appurtenances concealed in
construction, referenced to visible and accessible features of construc-
tion.

Field changes of dimension and detail.

Change Orders.

Details not on original Drawings.

Specifications: Legibly mark each item to record actual construction.

At contract closeout, deliver record documents and samples to the Owner.
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1.05

Contract Closeout

Transmit with cover letter in duplicate, listing:

1. Date.

2. Project title and number.

3. Contractor's name, address, and telephone number.

4. Number and title of each record document.

5. Signature of the Contractor or authorized representative.

WARRANTIES AND BONDS

Provide submittals as required by Section 01300. Execute Contractor's
submittals and assemble documents executed by Subcontractors, Suppliers, and
manufacturers. Provide table of contents and assemble in binder with durable
plastic cover.

Submit material prior to final Application for Payment. For equipment put into use
with the Owner's permission during construction, submit within 10 days after first
operation. For items of Work delayed materially beyond date of Substantial
Completion, provide updated submittal within 10 days after acceptance, listing
date of acceptance as start of warranty period.

PART 2 PRODUCTS - Not Used.

PART 3 EXECUTION - Not Used.

END OF SECTION
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DIVISION 2 - SITEWORK



Site Preparation

SECTION 02100

SITE PREPARATION

PART 1 GENERAL

1.01

1.02

WORK INCLUDED

Identifying existing utilities.
Removing surface debris.
REGULATORY REQUIREMENTS

Conform to federal, state, and local codes for disposal of debris.

PART 2 PRODUCTS - Not Used.

PART 3 EXECUTION

3.01

PREPARATION

Identify all utilities which may interfere with progress of the work.

Identify required lines, levels, contours, and datum.

Protect trees, power lines, culverts, and other features to remain as directed.
Protect bench marks and existing structures.

Maintain and protect existing utilities remaining which pass through work area.

Upon discovery of unknown utility or concealed conditions, discontinue affected
Work; notify Engineer.

Maintain site access for vehicle traffic.

END OF SECTION
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Dewatering Work Areas

SECTION 02140

DEWATERING WORK AREAS

PART 1 GENERAL
1.01 SCOPE

In accordance with the Specifications contained in this Section and as shown on the Drawings, or as
directed by the Engineer, the Contractor shall:

. design, construct, maintain, breach, and remove cofferdams that may be required for
construction of the control structure;

. dewater the construction areas as required;

. care for all surface water and groundwater from any source, as may be required, to
facilitate the construction work.

1.02 RELATED SECTIONS
A. Section 02210: Excavation.
1.03 SUBMITTALS

To proceed, a dewatering plan shall be submitted for approval. The dewatering plan shall address
both the control of ground water as well as surface water and, as a minimum, shall include the
proposed sequence of construction.

PART 2 PRODUCTS - Not Used.

PART 3 EXECUTION
3.01 DEWATERING

General: All necessary features shall be scheduled and constructed consistent with provisions
outlined herein.

Cofferdams shall be constructed as needed by the Contractor to accomplish the construction of the
control structure. The typical cross-sections, minimum required crest elevation, and lines and
grades for each cofferdam shall be as required by the Contractor's work plan. Topsoil shall be
stripped prior to placement of fill if the cofferdam is an embankment type.

3.02 CARE OF WATER

02140-1



Dewatering Work Areas

Upon approval of the water control plan, all features of the plan shall be constructed; all required
equipment shall be furnished, installed, and maintained; and the approved dewatering system shall
be placed into operation. The system shall be operated and maintained during all work. Sufficient
standby equipment shall be provided to ensure that unwatering operations are continuous and that
backup equipment is available in case of emergencies.

END OF SECTION
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Excavation

SECTION 02210
EXCAVATION
PART 1 GENERAL
1.01 SCOPE

In accordance with the Specifications contained in this Section and as shown on the Drawings, or as
directed, the Contractor shall:

. perform all excavation of whatever classification,
. remove slides,
. scale and stabilize natural and excavated slopes,
. dispose of excess excavated materials, and
. prepare foundations.

1.02 RELATED SECTIONS

A. Section 02100: Site Preparation

B. Section 02140: Dewatering of Work Areas

D. Section 02900: Landscaping

1.03 QUALITY ASSURANCE

A. The Contractor shall be fully responsible for properly stabilizing and maintaining any
temporary trenches, excavations, and excavated slopes and shall take such steps as
necessary, including flattening, benching and providing temporary support, to protect
the Work, personnel, and property.

B. The Contractor shall be fully responsible for stabilizing and maintaining any permanent

trenches, excavations and excavated slopes until the permanent support works, that
are part of this Work, are constructed.

1.04 DEFINITIONS
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1.05

Excavation

Excavation - General: Excavation will be classified according to work areas or
structures as specified herein and as shown on the Drawings. Excavation shall consist
of stripping and the removal of overburden and shall be accomplished by hand
excavation, machine excavation, drilling, breaking, ripping, loading, transporting, and
dumping of materials either in approved disposal areas and stockpiles on site or by
hauling to off-site disposal areas, or to locations where it is to be used as fill material;
spreading and shaping material in disposal areas; and loading, transporting, and
dumping of material from stockpiles to disposal or fill use areas.

Excavation for Contractor's Convenience: Excavation for Contractor's convenience
shall consist of all excavation for temporary project features, including but not limited to
temporary haul and access roads; Contractor's offices, shops, storage facilities, and
work areas; and all excavation performed for the Contractor's convenience.

SUBMITTALS

Excavation Plan: The plan shall include:

. conceptual plans and diagrams for handling excavation, and spoil materials and
. a description of the proposed excavating and hauling equipment which will be
used.

PART 2 PRODUCTS - Not Used

PART 3 EXECUTION

3.01

GRADES AND SLOPES

Excavation: Unless otherwise approved, excavation shall be carried out in the location
and manner as shown on the Drawings. Final slopes shall be dressed to present a neat
and orderly appearance.
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Excavation

3.02 PROCEDURES

Excavation may be accomplished by any approved method and by the use of any
excavating and transporting equipment suitable to the work. The Engineer shall
have the right to: (1) vary the depth, width, and length of the excavations and to
increase or decrease the slopes of the excavations and (2) require the use of berms
in permanent slopes where none are shown on the Drawings. All necessary
precautions shall be taken to preserve the materials beyond and below the lines of
excavation in a sound and undisturbed condition. Final grades shall be protected
against damage from erosion and traffic. Particular care shall be exercised to
ensure that the excavated grades and slopes are not rutted, squeezed, or otherwise
damaged by repeated travel of construction equipment. All such damage shall be
repaired.

3.03 DISPOSAL

Disposal operations shall be as specified herein. Excavated materials shall be
placed in disposal areas designated by the Owner, stockpiles, or hauled off-site and
disposed of if directed. The materials shall be placed in a neat and orderly manner,
and the completed area shall be free of pot holes and unsightly humps. Excavated
materials in stockpiles shall not be contaminated or mixed with other unusable
materials. The areas shall be sloped to drain, shall be shaped as directed, and shall
be maintained and left in such condition that they present a neat and orderly
appearance and blend with the surrounding topography.

END OF SECTION
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PART 1 GENERAL

1.01

Plastic Sheet Piling

SECTION 02350

PLASTIC SHEET PILING

SCOPE

This section covers the requirements for the plastic sheet piling for the construction of the wetland
weir control structure.

1.02 SUBMITTALS
The following items shall be submitted:
Equipment Description: The Contractor shall submit complete descriptions of pile
driving equipment, including hammers, extractors, protecting caps and other
appurtenances.
Shop Drawings: Shop drawings for proposed sheet piling, including fabricated
sections, shal:
show complete piling layout dimensions and details, driving sequence and
location of installed piling;
include details and dimensions of templates and other temporary guide
structures for installing piling; and
include details of the method of handling piling in order to prevent permanent
deflection, distortion, or damage to piling interlocks.
Certificates:
Piling: The Contractor shall furnish the Engineer a certificate showing the piling
type, dimensions and section properties. Piling shall not be delivered to the site
prior to the receipt by the Contractor of a written notice of acceptance from the
Engineer.
Interlock Filling: The Contractor shall furish the Engineer a Certificate of
Compliance stating that the interlock filling meets the required specification.
PART 2 PRODUCTS
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2.01

Plastic Sheet Piling

MATERIALS

Plastic Sheet Piling: Material shall be C-LOC Model CL-9900 plastic sheet piling
manufactured by Crane Products Ltd. of Columbus, Ohio or equivalent. Sheet piling
shall be of the type indicated or specified, and be of a design such that when in place
they shall interfock with the adjacent sheet piling and be continuously interlocked
throughout their entire length. All piling shall be provided with standard pulling holes
located approximately 4 inches below the top of the pile, unless otherwise shown or
directed. Sheet piling including special fabricated sections shall be full-length sections
of the dimensions shown or specified. Fabricated sections shall conform to the
requirements shown or specified and piling manufacturer's recommendations for
fabricated sections. The piling shall have properties equivalent to the one shown on
Drawing and if the nominal width of the sheet varies from what is listed in the table, the
following shall be' submitted to the Engineer for approval at no additional cost to the
Owner. Sheetpiling should be secured with suitable pretreated lumber wales, according
to manufacturer's recommendations and the crest capped with a plastic cap. Suitable
anchoring and tie rod length shall be provided, according to manufacturers
recommendations.

1. Complete shop drawings of the proposed sections showing the dimensions and
details of the sheet piling inciuding all fabricated and corner sections.

2. A complete layout of the sheet piling. The alignment of the control structure
shall remain unchanged.

PART 3 EXECUTION

3.01

PLACING AND DRIVING

Placing: Piles shall be carefully located as shown or directed and driven in a plumb
position, each pile interlocked with adjoining piles for its entire length, so as to form a
continuous diaphragm throughout the length of each run of wall. Interlocks shall be
properly engaged with the thumb of each pile gripped by the thumb and finger of the
adjacent pile. The Contractor shall drive all piles as true to line as practicable and shall
provide suitable temporary walls or guide structures to insure that the piles are driven in
correct alignment. Piles shall be driven to the depths shown on the drawings and shall
extend to the elevations indicated for the tops of the piles. A tolerance of plus or minus
one inch from the final top elevation will be permitted.

Driving: Sheet piles shall be driven by approved methods in such manner as not to
subject the piles to serious injury and to insure proper interlocking throughout the length
of the piles. Pile hammers shall be approved sizes and types and shall be maintained
in proper alignment during driving operations by use of suitable leads or by guides
attached to the hammer. A protecting cap of approved design shall be employed in
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Plastic Sheet Piling

driving, when required, to prevent damage to the tops of piles. All piles shall be driven
without the aid of a water jet, unless otherwise authorized in writing. Adequate
precautions shall be taken to insure that piles are driven as nearly plumb as
practicable. If at times the forward or leading edge of the piling wall is found to be out
of plumb in the plane of the wall by more than 1 in 48, the piles already assembled and
partly driven shall be driven to full depth and the Contractor shall provide and drive
tapered piles or take other corrective measures to insure the plumbness of succeeding
piles. The maximum permissible taper for any tapered pile will be one eighth of an inch
per foot of length. Each sheet of piling shall be driven to a lower grade than those
behind it in the same run, except as shown, and when the pile cannot be driven deeper.

If the pile next to the one being driven tends to follow below final grade, it may be
pinned to the next adjacent pile. Should boulders or other obstructions render it
impracticable to drive a pile to the specified penetration, the Contractor shall make
such changes in design or alignment of the pile structure as may be deemed
necessary by the Engineer to insure the adequacy and stability of the structure.
Payment for the additional labor and materials necessitated by such changes will be
made at the applicable contract prices. Piles driven out of interlock with adjacent piles
or otherwise injured shall be removed and replaced by new piles at the Contractor's
expense.

3.02 CUTTING AND SPLICING PILES

Piles extending above grade shall be cut off to required grade. Piles driven below grade and piles
which because of damaged heads have been cut off to permit further driving and are then too short
to reach final grade shall be extended to the required grade by welding an additional length, when
directed, without cost to the Owner. The Contractor shall trim the tops of piles excessively battered
during driving, when directed to do so, at no cost to the Owner. Cut-offs shall become the property
of the Contractor and shall be removed from the work site. All cutting shall be done in a neat and
workmanlike manner. Should splicing of piles be necessary, the splice shall be made by an
approved butt weld making full penetration of the web. Piles adjoining spliced piles shall be full
length piles. Pulling and handling holes shall be plugged by welding steel plates, of a thickness
equal to the piling thickness over the holes.

3.03 PULLING AND REDRIVING

The Contractor may be required to pull certain selected piles after driving, for test and inspection, to
determine the conditions of the piles. Each pile so pulled and found to be damaged to such extent
as would impair its usefulness in the structure shall be removed from the work and the Contractor
shall furnish and drive a new pile to replace the damaged pile. Piles pulled and found to be in a
satisfactory condition shall be redriven.

END OF SECTION
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Stone for Erosion Protection

SECTION 02500
STONE FOR EROSION PROTECTION
PART 1 GENERAL
1.01 SCOPE

The work shall consist of furnishing and placing of erosion control stone adjacent to the abutments of
the sheetpile structure and downstream of the notch as indicated in the Drawings or as instructed by
the Engineer.

1.02 RELATED SECTIONS
A. Section 02600: Filter Fabric for Use with Riprap

PART 2 PRODUCTS

2.01 MATERIALS

Stone for Erosion Protection, Sediment Control, and Rockfill shall meet the following requirements:
(a) Description. The material shall be stone quarried from undisturbed, consolidated
deposits of rock reasonably free of shale and shaly stone. The ledges shall be
sufficiently thick to produce the desired dimensions. The stone shall be reasonably free
of laminations, seams, cracks and other structural defects or imperfections tend to
destroy its resistance to weather. Field stone or boulders will not be accepted. Bedding
material shall be crushed stone, crushed gravel, or crushed sandstone.
(b) Quality. Stone for erosion protection, sediment control or rockfill shall be quarried
from ledges meeting one or the listed quality designations. All ledges shall be
sufficiently thick to produce the desired dimensions. Elongated pieces (length is greater

than 5 times average thickness) shall not exceed 10% by weight.

(c) Gradation. Stone for erosion protection or sediment control shall meet the gradation
standards gradation No. 3 presented below:

Rock Size — Percent Passing versus Sieve Size

Seive Size 90 50 40 12 10 6 3 1

Percent Passing 100 50+20 8+8
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Stone for Erosion Protection

PART 3 EXECUTION
3.01 PLACEMENT

Before placing erosion control stone, the foundation surface shall be graded, and trimmed as shown
on the Drawings or as directed by the Engineer.

Dumped stone shall be constructed by placing to full thickness the stone on the prepared foundation,
including filter fabric, spreading by means of suitable earthmoving equipment and trimming and
reworking to the required lines, levels and grade. The stone shall be placed in a manner which
ensures that the larger fragments are uniformly distributed, and the foundation is not displaced or
disturbed and the filter fabric is not ripped. The material shall be placed in a manner that will prevent
segregation of the small and large stones, and the final layer shall be dense, interlocked and with a
minimum of voids. Hand placement will be required only to the extent necessary to achieve a well-
keyed surface.

END OF SECTION
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Filter Fabric

SECTION 02600
FILTER FABRIC FOR USE WITH RIPRAP

PART 1 GENERAL
1.01 WORK INCLUDED

Placement of filter fabric beneath riprap to be instailed to protect the structure’s abutments from
erosion and to control scouring in the channel downstream of the notch as indicated in the drawings.

1.02 RELATED SECTIONS

A. Section 02500: Stone for Erosion Protection
PART 2 PRODUCTS
2.01 MATERIALS

The filter fabric material shall consist of nonwoven filaments formed from a plastic yarn of a long-
chain synthetic polymer composed of at least 85 percent by weight of polyolefins, or polyesters, and
shall contain stabilizers or inhibitors added to the base plastic to make the filaments resistant to
deterioration due to ultraviolet and heat exposure. After forming, the fabric shall be processed so that
the filaments retain their relative positions with respect to each other. The fabric shall be free of
defects or flaws which significantly affect its physical and/or filtering properties.

The filter fabric shall be formed in widths of not less than 6 fest. Sheets of fabric may be sewn
together with thread of a material meeting the chemical requirements given for the plastic yarn to
form fabric widths as required. The sheets of filter fabric shall be sewn together at the point of
manufacturer or another approved location.

The texture of the fabric shall be such that the bedding and riprap will remain in an equilibrium state
and not slip or slide. The filter fabric shall be rot proof, mildew proof, insect resistant, have a high
dimensional stability when set, have good soil filtration characteristics, have a high resistance to tear
propagation in all directions, and meet the following minimum conditions and ASTM Tests for the
gradation of riprap specified.

Weight of Fabric (0z/sq yd), ASTM D 3776 (Mod.) 6.0
Burst Strength (psi), ASTM D3786 (Note 1) 250
Trapezoidal Tear Strength (Ibs), ASTM D 1117 (Note 2) 60
Grab Tensile Strength (Ibs), ASTM D 4632 (Note 2) 160
Grab Tensile Elongation (%), ASTM 4632 (Note 2) 20

Note 1. Manufacturer's certification of fabric to meet requirements
Note 2. Test sample shall be wet tested.
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Filter Fabric

The vendor shall furnish certified test reports with each shipment of material attesting that the fabric
meets the above requirements. A sample of 5 sq. yds of the fabric shall be furnished from each
shipment for verification.

The fabric shall meet the requirements noted in the following and provide an AOS (apparent opening
size) determined by the Engineer after an on-site investigation of the soil to be protected, based on
the following criteria:

(@) Piping Resistance. (soil retention) (Note 1)

(1) Soil with 50 percent or less particles by weight passing No. 200 seive. AOS less
than No. 30 sieve, TF25 Method 6.

(2) Soil with more than 50 percent particles by weight passing No. 200 seive. AOS
less than 0.3 mm TF25 Method 6.

(b) Permeability. (Note 1) K of fabric greater than 10K of soil — ASTM D 4491.

Note 1. Certification from the manufacturer of fabric is required stating that the
product meets the piping resistance and permeability requirements.

PART 3 EXECUTION
3.01 PLACEMENT

Filter fabric shall be handled and placed in accordance with the manufacturer's recommendations
and as directed by the Engineer. Filter fabric shall be placed on the bottom and sides of prepared
foundations at abutments and downstream of the structure notch as indicated in the drawings. Filter
fabric shall be placed loosely upon or against the surface to receive the fabric so that the fabric
conforms to the surface without damage when the cover is placed.

Prior to placing filter fabric, the surfaces upon or against which the fabric is to be placed shall be free
of loose or extraneous material and sharp objects that may damage the fabric during installation.

The fabric will be joined with overlapped joints on ail adjacent borders. All fabric joints shall overlap
by a minimum of 1.0 foot. The fabric shall be placed such that it overlaps of adjacent section of fabric
in the direction the cover material is being placed.

Vehicles or equipment shall not be operated or driven directly on the filter fabric. Fabric damaged
during placement shall be replaced or repaired, as directed by the Engineer, by the Contractor at is
expense. Fabric damaged beyond repair, as determined by the Engineer, shall be replaced.
Repairing damaged fabric shall consist of placing new fabric over the damaged area. The minimum
fabric overlap from the edge of the damaged area shall be 3 feet.

END OF SECTION
02600-2



Landscaping

SECTION 02900
LANDSCAPING
PART 1 GENERAL
1.01 WORK INCLUDED
Restoration of streambank, fioodplain, and construction area to preconstruction conditions. Site

restoration work shall include but not be limited to grading, placing topsoil, and establishment of
grass cover.

1.02 DEFINITIONS

A Topsoil: Organic soil with silt, sand and clay constituents, free of rocks and debris.
B. Mulching: Protective covering of straw or other material over the seeded topsoil.

C. Grass Cover: Stand of grass resulting from seeding and maintaining until approved.

PART 2 PRODUCTS
2.01 TOPSOIL

Topsoil shall be as previously defined. The material shall not be mixed with subsoil, large stones,
refuse, large roots, and foreign matter and shall be reasonably free from hard clods and undesirable
material harmful to plant life.

2.02 SEEDING MIXTURES

Seed mixture for streambank slope protection areas and wetland areas above the normal water level
will include a range of native vegetation, including species adaptable to wet, mesic, and dry prairies.
Contractor will submit a description of proposed seed mixture for this Work in accordance with
Section 01300.

PART 3 EXECUTION

3.01. RESTORATION OF CONSTRUCTION AREA TO PRECONSTRUCTION
CONDITION

A. Documentation: Contractor shall make a videotape documentation of the construction
area and ingress and egress areas prior to construction and accessing the site.
Contractor shall make a videotape documentation of the construction area and ingress

02900-1



3.02.

3.03.

Landscaping

and egress areas upon project completion and demobilization for the site. Contractor
shall also add surveying data to the Drawings as necessary to document the pre-
construction grades. Shoreline shall be restored to the preconstruction condition with the
exception of construction changes shown on the drawings.

Grading: Areas disturbed during construction shall be regraded to within 4 inches of the
original lines.

Topsoil: Areas to receive topsoil shall be disced and/or harrowed to a depth of no less
than 2 in. and shaped to within 4 in of the original lines and grades documented before
inception of construction. The area shall be free from large clods, large rocks, roots and
other foreign matter before any topsoil is deposited. When the area is fully prepared the
topsoil shall be deposited and spread to a depth of 8 inches.

GRASS COVER

Seeding and mulching streambank, floodplain, and wetland areas above the normal lake
level will be done by manual seeding or other approved means. Fertilizer shall not be
applied.

Seeding: Rate of seeding of slope protection areas and wetland areas above the normal
lake level will be as necessary to re-establish dense stand of native grass and other
plants.

Mulching: Obtain prior approval if intending to use erosion mat for muiching.
MAINTENANCE

Maintain all seeded areas until a uniform dense stand of healthy grass or plants has been
produced, free of bare spots and gullies formed by erosion.

Maintenance shall consist of the necessary protection of seeded and grassed areas
including mulching, watering, mowing, and repair of all areas damaged by erosion and
shall include regrading and reseeding if for any reason whatsoever a uniform stand of

grass is not obtained.

END OF SECTION

02900-2



Exploration and Testing

PART 9 - EXPLORATION AND TESTING INFORMATION

9.1 SOIL EXPLORATION AND TESTING

Subsurface soil exploration and laboratory testing was conducted by MWH Americas, Inc in June
2002. The results of the soil exploration and testing were used to determine criteria for the
construction of the Cedar Lake Wetland Structure. The soil exploration and testing information is
provided as part of this section. The location of the soil boring is shown in Sheet 1 on the Wetland
Enhancement Area Map provided in Part 10 — Drawings.

Sampling was conducted and samples were visually classified in the field. Soil samples were
retained for testing in the subcontractor's soil laboratory. Laboratory testing included Atterberg
limits, gradation analysis, moisture content, unconfined compressive strength, visual classifica-
tion, and triaxial compression, of selected samples. This information is presented on the following
boring log.
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Drawings

PART 10 - DRAWINGS

Sheet 1 - Cover Sheet and Area Map

Sheet 2 - Wetland Structure
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CEDAR LAKE ENHANCEMENT ASSOCIATION, INC.
CEDAR LAKE, INDIANA

SLEEPY HOLLOW DITCH WETLAND -
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